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TENDER NOTICE

Agriculture and Food Authority hereby invites from interested eligible bidders for the
following tender: -

CLOSING

NO.| REFERENCE DESCRIPTION Eligibility DATE TIME

1 | AFA/T/08] 2019-| PROPOSED EXTERNAL | OPEN NATIONAL WEDNESDAY, 1130 AM
2020 PAINTING, RENOVATION TENDER 10™ JUNE, 2020

TO PLUMBING, INTERNAL
DRAINAGE & SANITARY
INSTALLATION,
ELECTRICAL AND CIVIL
WORKS TO COFFEE
PLAZA-ALONG
HAILESELASSIE AVENUE-
NAIROBI

Tender document with detailed information may be viewed and down loaded from
www.afa.go.ke and PPRA Suppliers Portal www.tenders,go.ke free of charge.

Duly completed Tender documents in plain sealed envelopes clearly marked the
Tender Number and Name and addressed to:

Ag. Director General

Agriculture and Food Authority

Tea House, Naivasha Road, off Ngong Road
P. O. Box 37962 - 00100

NAIROBI

Or deposited in the Tender box located at the reception of the Tea House so as to
be received on or before 10/06/2020 at 11.30 a.m. Late Tenders will be
rejected.

Tenders will be opened a day after closing date 11 June 2020 same time to allow
quarantine of the documents and appropriate sanitization to reduce spread of
COVID 19.

To limit the number of bidders/representatives who wish to witness the opening
ceremony the tenders will be opened at intervals for each category at the Agriculture
and Food Authority Headquarters Tea House Conference Room Ground floor.

For further inquiries, please call: 254 20 3872421/ 3872497/
387445/6 Cell: 254 722 200556 or 254 734 600994

Ag. DIRECTOR GENERAL
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PROPOSED EXTERNAL PAINTING; RENOVATION TO PLUMBING, INTERNAL
DRAINAGE & SANITARY INSTALLATIONS; ELECTRICAL AND CIVIL WORKS TO
COFFEE PLAZA ALONG HAILE SELASSIE AVENUE - NAIROBI

Supplied as part of the Contract for Proposed External Painting; Renovation to Plumbing,
Internal Drainage & Sanitary Installations; Electrical and Civil Works to Coffee Plaza along
Haile Selassie Avenue - Nairobi

Issued by: -

Quantities and Contracts,

Ministry of Transport, Infrastructure, Public Works, Housing and Urban Development,
P O Box 30743-00100,

NAIROBI.

The contract for the above-mentioned works entered into this..... day of .................... 20........ by the
undersigned refers to these Bills of Quantities and the Ministry of Public Works General
Specification dated March, 1976 (together with any amendments issued thereto) shall be read and
construed as part of the said contract.

THECONTRACTOR THE DIRECTOR GENERAL
AGRICULTURE & FOOD AUTHORITY

Date: oo, Date: oo

SPECIAL NOTES

The Contractor is required to check the numbers of the pages of these Bills of Quantities and
should he find any missing or in duplicate or figures indistinct he must inform the Principal
Secretary, Ministry of Transport, Infrastructure, Public Works, Housing and Urban Development
(MoTIPWHUD) - State Department of Public Works, Head Office, Ngong Road, Nairobi at once
and have the same rectified.

Should the Contractor be in doubt about the precise meaning of any item or figure for any reason
whatsoever, he must inform the Principal Secretary, MoTIPWHUD - State Department of Public
Works, Head Office in order that the correct meaning may be decided before the date for
submission of tenders.

No liability will be admitted nor claim allowed in respect of errors in the Contractor’s Tender due
to mistakes in the Specifications which should have been rectified in the manner described above.

SIGNATURE PAGE AND NOTES

(i)
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INTRODUCTION

This standard tender document for procurement of works has been
prepared for use by procuring entities in Kenya in the procurement of
works (i.e. Buildings and associated Civil Engineering Works).

The following guidelines should be observed when using the document:-

(a)  Specific details should be furnished in the Invitation to tender and
in the special conditions of contract (where applicable). The tender
document issued to tenderers should not have blank spaces or
options.

The instructions to tenderers and the General Conditions of Contract
should remain unchanged. Any necessary amendments to these parts
should be made through Appendix to instructions to tenderers and special
conditions of contract respectively.

Information contained in the invitation to tender shall conform to the data
and information in the tender documents to enable prospective tenderers
to decide whether or not to participate in the tender and shall indicate any
important tender requirements

The invitation to tender shall be as an advertisement in accordance with
the regulations or a letter of invitation addressed to tenderers who have
been pre-qualified following a request for prequalification.

The cover of the document shall be modified to include:-
Tender number.
Tender name.

Name of procuring entity.
Delete name and address of PPOA.

STD/3



SECTION 1
INVITATION FOR TENDERS

Tender reference No. W.P. ITEM NO. D116 NB/NB/1801 JOB NO. 10382A

Tender Name PROPOSED EXTERNAL PAINTING; RENOVATION TO
PLUMBING, INTERNAL DRAINAGE & SANITARY
INSTALLATIONS; ELECTRICALA ND CIVIL WORKS TO
COFFEE PLAZA ALONG HAILE SELASSIE AVENUE - NAIROBI

11 The AGRICULTURE & FOOD AUTHORITY invites sealed tenders for
the PROPOSED EXTERNAL PAINTING; RENOVATION TO
PLUMBING, INTERNAL DRAINAGE & SANITARY
INSTALLATIONS; ELECTRICAL AND CIVIL WORKS TO COFFEE
PLAZA ALONG HAILE SEILASSIE AVENUE - NAIROBI

1.2 Interested eligible candidates may obtain further information and inspect
tender documents (and additional copies) at (name, address and physical location of
the procuring entity including relevant office) during normal working hours.

13 A complete set of tender documents may be obtained by interested
candidates upon payment of a non-refundable fee of (Amount) in cash or
Bankers Cheque payable to (According officer)

1.4 Prices quoted should be inclusive of all taxes, must be in Kenya shillings
and shall remain valid for (120 ) days from the closing date of tender.

L5 Completed tender documents are to be enclosed in plain sealed envelopes
marked with Tender name and reference number and deposited in the
Tender Box at (AGRICULTURE & FOOD AUTHORITY OFFICES) or
to be addressed to (procurement entity’s name and address) so as to be received
on or before (day, date and time).

1.6 Tenders will be opened immediately thereafter in the presence of the
candidates or their representatives who choose to attend at (Address and
Appropriate Officer)

For (Accounting Officer/Procuring Entity)

NOTE:

THE INFORMATION IN ITALICS IS FOUND ON THE INVITATION
TO TENDER OVERLEAF.

STD/ 4



SECTION IT

INSTRUCTIONS TO TENDERERS

TABLE OF CONTENTS PAGE

CLAUSE PAGE
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0. Award of CONtract .......cccccccccvvcvcseereveeneeneen STD/15-STD/17
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1.4

L5

INSTRUCTIONS TO TENDERERS.

General/Eligibility/Qualifications/Joint venture/Cost of  tendering

The Employer as defined in the Appendix to Conditions of Contract invites
tenders for Works Contract as described in the tender documents. The
successful tenderer will be expected to complete the Works by the
Intended Completion Date specified in the tender documents.

All tenderers shall provide the Qualification Information, a statement that
the tenderer (including all members of a joint venture and subcontractors)
is not associated, or has not been associated in the past, directly or
indirectly, with the Consultant or any other entity that has prepared the
design, specifications, and other documents for the project or being
proposed as Project Manager for the Contract. A firm that has been
engaged by the Employer to provide consulting services for the preparation
or supervision of the Works, and any of its affiliates, shall not be eligible to
tender.

All tenderers shall provide in the Form of Tender and Qualification
Information, a preliminary description of the proposed work method and
schedule, including drawings and charts, as necessary.

In the event that pre-qualification of potential tenderers has been
undertaken, only tenders from pre-qualified tenderers will be considered
for award of Contract. These qualified tenderers should submit with their
tenders any information updating their original pre-qualification
applications or, alternatively, confirm in their tenders that the originally
submitted pre-qualification information remains essentially correct as of
the date of tender submission.

Where no pre-qualification of potential tenderers has been done, all
tenderers shall include the following information and documents with
their tenders , unless otherwise stated:

(a)  copies of original documents defining the constitution or legal
status, place of registration, and principal place of business; written
power of attorney of the signatory of the tender to commit the
tenderer:

(b)  total monetary value of construction work performed for each of the
last five years:

(c)  experience in works of a similar nature and size for each of the last
five years, and details of work under way or contractually
committed; and names and addresses of clients who may be
contacted for further information on these contracts;

(d)  major items of construction equipment proposed to carry out the

Contract and an undertaking that they will be available for the
Contract.

STD/6



1.6

L7

(e)  qualifications and experience of key site management and technical
personnel proposed for the Contract and an undertaking that they
shall be available for the Contract.

() reports on the financial standing of the tenderer, such as profit and
loss statements and auditor’s reports for the past five years;

(g)  evidence of adequacy of working capital for this Contract (access to
line(s) of credit and availability of other financial resources);

(h)  authority to seek references from the tenderer’s bankers;

(i) information regarding any litigation, current or during the last five
years, in which the tenderer is involved, the parties concerned and
disputed amount; and

() proposals for subcontracting components of the Works amounting
to more than 10 percent of the Contract Price.

Tenders submitted by a joint venture of two or more firms as partners shall
comply with the following requirements, unless otherwise stated:

(a) the tender shall include all the information listed in clause 1.5 above for
each joint venture partner;

(b) the tender shall be signed so as to be legally binding on all partners;

(c) all partners shall be jointly and severally liable for the execution of the
Contract in accordance with the Contract terms;

(d) one of the partners will be nominated as being in charge, authorized to
incur liabilities, and receive instructions for and on behalf of all
partners of the joint venture; and

(e) The execution of the entire Contract, including payment, shall be done
exclusively with the partner in charge.

To qualify for award of the Contract, tenderers shall meet the following
minimum qualifying criteria;

(a) annual volume of construction work whose value is equal to the
estimated annual cash flow for the Contract;

(b) experience as main contractor in the construction of at least one project
whose nature and complexity is equivalent to the Works over the last
10 years (to comply with this requirement, works cited should be at
least 70 percent complete);

(c) proposals for the timely acquisition (own, lease, hire, etc.) of the
essential equipment listed as required for the Works;

(d) a Contract manager with at least five years’ experience in works of an

equivalent nature and volume, including no less than three years as
Manager; and

STD/7



1.8

1.9

1.10

111

112

113

114

(e) Liquid assets and/or credit facilities, net of other contractual
commitments and exclusive of any advance payments which may be
made under the Contract, of no less than 4 months of the estimated
payment flow under this Contract.

The figures for each of the partners of a joint venture shall be added
together to determine the tenderer's compliance with the minimum
qualifying criteria of clause 1.7 (a) and (e); however, for a joint venture to
qualify, each of its partners must meet at least 25 percent of minimum
criteria 1.7 (a), (b) and (e) for an individual tenderer, and the partner in
charge at least 40 percent of those minimum criteria. Failure to comply
with this requirement will result in rejection of the joint venture’s tender.
Subcontractors’ experience and resources will not be taken into account in
determining the tenderer’s compliance with the qualifying criteria, unless
otherwise stated.

Each tenderer shall submit only one tender, either individually or as a
partner in a joint venture. A tenderer who submits or participates in more
than one tender (other than as a subcontractor or in cases of alternatives
that have been permitted or requested) will cause all the proposals with
the tenderer’s participation to be disqualified.

The tenderer shall bear all costs associated with the preparation and
submission of his tender, and the Employer will in no case be responsible
or liable for those costs.

The tenderer, at the tenderer’s own responsibility and risk, is encouraged
to visit and examine the Site of the Works and its surroundings, and obtain
all information that may be necessary for preparing the tender and entering
into a contract for construction of the Works. The costs of visiting the Site
shall be at the tenderer’s own expense.

The procuring entity’s employees, committee members, board members
and their relative (spouse and children) are not eligible to participate in the
tender.

The price to be changed for the tender document shall not exceed
Kshs.5,000/=

The procuring entity shall allow the tenderer to review the tender
document free of charge before purchase.

Tender Documents

21

The complete set of tender documents comprises the documents listed
below and any addenda issued in accordance with Clause 2.4.

(a)  These Instructions to Tenderers

(b)  Form of Tender and Qualification Information
(c)  Conditions of Contract

(d)  Appendix to Conditions of Contract

(e)  Specifications

() Drawings

(g)  Bills of Quantities

(h)  Forms of Securities

STD/8



2.2
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2.4

25

The tenderer shall examine all Instructions, Forms to be filled and
Specifications in the tender documents. Failure to furnish all information
required by the tender documents, or submission of a tender not
substantially responsive to the tendering documents in every respect will
be at the tenderer’s risk and may result in rejection of his tender.

A prospective tenderer making an inquiry relating to the tender documents
may notify the Employer in writing or by cable, telex or facsimile at the
address indicated in the letter of invitation to tender. The Employer will
only respond to requests for clarification received earlier than seven days
prior to the deadline for submission of tenders. Copies of the Employer’s
response will be circulated to all persons issued with tendering documents,
including a description of the inquiry, but without identifying its source.

Before the deadline for submission of tenders, the Employer may modify the
tendering documents by issuing addenda. Any addendum thus issued shall
be part of the tendering documents and shall be communicated in writing
or by cable, telex or facsimile to all tenderers. Prospective tenderers shall
acknowledge receipt of each addendum in writing to the Employer.

To give prospective tenderers reasonable time in which to take an
addendum into account in preparing their tenders, the Employer shall
extend, as necessary, the deadline for submission of tenders, in accordance
with Clause 4.2 here below.

Preparation of Tenders

31

3.2

33

All documents relating to the tender and any correspondence shall be in
English language.

The tender submitted by the tenderer shall comprise the following;

(a)  These Instructions to Tenderers, Form of Tender, Conditions of
Contract, Appendix to Conditions of Contract and Specifications;

(b)  Tender Security;

(c)  Priced Bill of Quantities ;

(d)  Qualification Information Form and Documents;
(e)  Alternative offers where invited; and

()  Any other materials required to be completed and submitted by the
tenderers.

The tenderer shall fill in rates and prices for all items of the Works
described in the Bill of Quantities. Items for which no rate or price is
entered by the tenderer will not be paid for when executed and shall be
deemed covered by the other rates and prices in the Bill of Quantities. All
duties, taxes, and other levies payable by the Contractor under the
Contract, or for any other cause relevant to the Contract, as of 30 days prior
to the deadline for submission of tenders, shall be included in the tender
price submitted by the tenderer.

STD/9



3.4
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3.6

3.7

3.8

3.9

3.10

311

3.12

The rates and prices quoted by the tenderer shall only be subject to
adjustment during the performance of the Contract if provided for in the
Appendix to Conditions of Contract and provisions made in the
Conditions of Contract.

The unit rates and prices shall be in Kenya Shillings.

Tenders shall remain valid for a period of One Twenty (120) days from the
date of submission. However in exceptional circumstances, the Employer
may request that the tenderers extend the period of validity for a specified
additional period. The request and the tenderers’ responses shall be made
in writing. A tenderer may refuse the request without forfeiting the Tender
Security. A tenderer agreeing to the request will not be required or
permitted to otherwise modify the tender, but will be required to extend
the validity of Tender Security for the period of the extension, and in
compliance with Clause 3.7 - 3.11 in all respects.

The tenderer shall furnish, as part of the tender, a Tender Security in the
amount and form specified in the appendix to invitation to tenderers.

The format of the Tender Security should be in accordance with the form of
Tender Security included in Section G - Standard forms or any other form
acceptable to the Employer. Tender Security shall be valid for 30 days
beyond the validity of the tender.

Any tender not accompanied by an acceptable Tender Security shall be
rejected. The Tender Security of a joint venture must define as “Tenderer”
all joint venture partners and list them in the following manner: a joint

» N »

venture consisting of"............ e, ,and “o....... .

The Tender Securities of unsuccessful tenderers will be returned within 28
days of the end of the tender validity period specified in Clause 3.6.

The Tender Security of the successful tenderer will be discharged when the
tenderer has signed the Contract Agreement and furnished the required
Performance Security.

The Tender Security may be forfeited

(a)  if the tenderer withdraws the tender after tender opening during
the period of tender validity;

(b) if the tenderer does not accept the correction of the tender price,
pursuant to Clause 5.7;

(c)  in the case of a successful tenderer, if the tenderer fails within the
specified time limit to

(i) sign the Agreement, or

(i)  furnish the required Performance Security.
STD/10



3.13

3.14

3.15

3.16

3.17

Tenderers shall submit offers that comply with the requirements of the
tendering documents, including the basic technical design as indicated in
the Drawings and Specifications. Alternatives will not be considered,
unless specifically allowed in the invitation to tender. If so allowed,
tenderers wishing to offer technical alternatives to the requirements of the
tendering documents must also submit a tender that complies with the
requirements of the tendering documents, including the basic technical
design as indicated in the Drawings and Specifications. In addition to
submitting the basic tender, the tenderer shall provide all information
necessary for a complete evaluation of the alternative, including design
calculations, technical specifications, breakdown of prices, proposed
construction methods and other relevant details. Only the technical
alternatives, if any, of

the lowest evaluated tender conforming to the basic technical requirements

shall be considered.

The tenderer shall prepare one original of the documents comprising the
tender documents as described in Clause 3.2 of these Instructions to
Tenderers, bound with the volume containing the Form of Tender,

and clearly marked “ORIGINAL”. In addition, the tenderer shall submit
copies of the tender, in the number specified in the invitation to tender, and
clearly marked as “COPIES”. In the event of discrepancy between them,
the original shall prevail.

The original and all copies of the tender shall be typed or written in
indelible ink and shall be signed by a person or persons duly authorized to
sign on behalf of the tenderer, pursuant to Clause 1.5 (a) or 1.6 (b), as the
case may be. All pages of the tender where alterations or additions have
been made shall be initialed by the person or persons signing the tender.

Clarification of tenders shall be requested by the tenderer to be received by
the procuring entity not later than 7 days prior to the deadline for
submission of tenders.

The procuring entity shall reply to any clarifications sought by the tenderer
within 3 days of receiving the request to enable the tenderer to make timely
submission of its tender.

Submission of Tenders

41

The tenderer shall seal the original and all copies of the tender in two inner
envelopes and one outer envelope, duly marking the inner envelopes as
“ORIGINAL” and “COPIES” as appropriate. The inner and outer
envelopes shall:

(a)  be addressed to the Employer at the address provided in the
invitation to tender;

(b)  bear the name and identification number of the Contract as defined
in the invitation to tender; and

(c)  Provide a warning not to open before the specified time and date for
tender opening.

STD/11
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43

44

4.5

4.6

Tenders shall be delivered to the Employer at the address specified above
not later than the time and date specified in the invitation to tender.
However, the Employer may extend the deadline for submission of tenders
by issuing an amendment in accordance with Sub-Clause 2.5 in which case
all rights and obligations of the Employer and the tenderers previously
subject to the original deadline will then be subject to the new deadline.

Any tender received after the deadline prescribed in clause 4.2 will be
returned to the tenderer un-opened.

Tenderers may modify or withdraw their tenders by giving notice in
writing before the deadline prescribed in clause 4.2. Each tenderer’s
modification or withdrawal notice shall be prepared, sealed, marked, and
delivered in accordance with clause 3.13 and 4.1, with the outer and inner
envelopes additionally marked “MODIFICATION” and
“WITHDRAWAL”, as appropriate. No tender may be modified after the
deadline for submission of tenders.

Withdrawal of a tender between the deadline for submission of tenders
and the expiration of the period of tender validity specified in the
invitation to tender or as extended pursuant to Clause 3.6 may result in the
forfeiture of the Tender Security pursuant to Clause 3.11.

Tenderers may only offer discounts to, or otherwise modify the prices of
their tenders by submitting tender modifications in accordance with
Clause 4.4 or be included in the original tender submission.

Tender Opening and Evaluation

51

52

53

54

The tenders will be opened by the Employer, including modifications made
pursuant to Clause 4.4, in the presence of the tenderers’ representatives
who choose to attend at the time and in the place specified in the invitation
to tender. Envelopes marked “WITHDRAWAL” shall be opened and read
out first. Tenderers’ and Employer’s representatives who are present during
the opening shall sign a register evidencing their attendance.

The tenderers’ names, the tender prices, the total amount of each tender
and of any alternative tender (if alternatives have been requested or
permitted), any discounts, tender modifications and withdrawals, the
presence or absence of Tender Security, and such other details as may be
considered appropriate, will be announced by the Employer at the opening.
Minutes of the tender opening, including the information disclosed to
those present will be prepared by the Employer.

Information relating to the examination, clarification, evaluation, and
comparison of tenders and recommendations for the award of Contract
shall not be disclosed to tenderers or any other persons not officially
concerned with such process until the award to the successful tenderer has
been announced. Any effort by a tenderer to influence the Employer’s
officials, processing of tenders or award decisions may result in the
rejection of his tender.

To assist in the examination, evaluation, and comparison of tenders, the
Employer at his discretion, may ask any tenderer for clarification of the
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5.6

57

tender, including breakdowns of unit rates. The request for clarification
and the response shall be in writing or by cable, telex or facsimile but no
change in the price or substance of the tender shall be sought, offered, or
permitted except as required to confirm the correction of arithmetic errors
discovered in the evaluation of the tenders in accordance with Clause 5.7.

Prior to the detailed evaluation of tenders, the Employer will determine
whether each tender (a) meets the eligibility criteria defined in Clause
1.7;,(b) has been properly signed; (c) is accompanied by the required
securities; and (d) is substantially responsive to the requirements of the
tendering documents. A substantially responsive tender is one which
conforms to all the terms, conditions and specifications of the tendering
documents, without material deviation or reservation. A material deviation
or reservation is one (a) which

affects in any substantial way the scope, quality, or performance of the
works; (b) which limits in any substantial way, inconsistent with the
tendering documents, the Employer’s rights or the tenderer’s obligations
under the Contract; or (c¢) whose rectification would affect unfairly the
competitive position of other tenderers presenting substantially responsive
tenders.

If a tender is not substantially responsive, it will be rejected, and may not
subsequently be made responsive by correction or withdrawal of the
nonconforming deviation or reservation.

Tenders determined to be substantially responsive will be checked for any
arithmetic errors. Errors will be corrected as follows:

(a)  where there is a discrepancy between the amount in figures and the
amount in words, the amount in words will prevail; and

(b)  Where there is a discrepancy between the unit rate and the line
item total resulting from multiplying the unit rate by the quantity,
the unit rate as quoted will prevail, unless in the opinion of the
Employer, there is an obvious typographical error, in which case the
adjustment will be made to the entry containing that error.

(c)  In the event of a discrepancy between the tender amount as stated
in the Form of Tender and the corrected tender figure in the main
summary of the Bill of Quantities, the amount as stated in the Form
of Tender shall prevail.

(d)  The Error Correction Factor shall be computed by expressing the
difference between the tender amount and the corrected tender
sum as a percentage of the corrected Builder’s Work (i.e. Corrected
tender sum less P.C. and Provisional Sums)

(e)  The Error Correction Factor shall be applied to all Builders’ Work
(as a rebate or addition as the case may be) for the purposes of

valuations for Interim Certificates and valuation of variations.

® the amount stated in the tender will be adjusted in accordance with
the above procedure for the correction of errors and, with
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5.8

5.9

5.10

5.11

512

Concurrence of the tenderer shall be considered as binding upon
the tenderer. If the tenderer does not accept the corrected amount,
the tender may be rejected and the Tender Security may be forfeited
in accordance with clause 3.11.

The Employer will evaluate and compare only the tenders determined to be
substantially responsive in accordance with Clause 5.5.

In evaluating the tenders, the Employer will determine for each tender the
evaluated tender price by adjusting the tender price as follows:

(a)  making any correction for errors pursuant to clause 5.7;

(b)  Excluding provisional sums and the provision, if any, for
contingencies in the Bill of Quantities, but including Dayworks
where priced competitively.

(c)  making an appropriate adjustment for any other acceptable
variations, deviations, or alternative offers submitted in accordance
with clause 3.12; and

(d)  making appropriate adjustments to reflect discounts or other price
modifications offered in accordance with clause 4.6

The Employer reserves the right to accept or reject any variation, deviation,
or alternative offer. Variations, deviations, and alternative offers and other
factors which are in excess of the requirements of the tender documents or
otherwise result in unsolicited benefits for the Employer will not be taken
into account in tender evaluation.

The tenderer shall not influence the Employer on any matter relating to his
tender from the time of the tender opening to the time the Contract is
awarded. Any effort by the Tenderer to influence the Employer or his
employees in his decision on tender evaluation, tender comparison or
Contract award may result in the rejection of the tender.

Firms incorporated in Kenya where indigenous Kenyans own 519% or more
of the share capital shall be allowed a 10% preferential bias provided that
they do not sub-contract work valued at more than 50% of the Contract
Price excluding Provisional Sums to an

Non-indigenous sub-contractor.

Award of Contract

6.1

6.2

Subject to Clause 6.2, the award of the Contract will be made to the
tenderer whose tender has been determined to be substantially
responsive to the tendering documents and who has offered the lowest
evaluated tender price, provided that such tenderer has been determined to
be (a) eligible in accordance with the provision of Clauses 1.2, and (b)
qualified in accordance with the provisions of clause 1.7 and 1.8.

Notwithstanding clause 6.1 above, the Employer reserves the right to

accept or reject any tender, and to cancel the tendering process and reject
all tenders, at any time prior to the award of Contract, without thereby
incurring any liability to the affected tenderer or tenderers or any
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6.3

6.4

6.5

6.6

6.7

6.8

6.9

6.10

6.11

6.12

6.13

6.14

obligation to inform the affected tenderer or tenderers of the grounds for
the action.

The tenderer whose tender has been accepted will be notified of the award
prior to expiration of the tender validity period in writing or by cable, telex
or facsimile. This notification (hereinafter and in all Contract documents
called the “Letter of Acceptance”) will state the sum (hereinafter and in all
Contract documents called the “Contract Price”) that the Employer will
pay the Contractor in consideration of the execution, completion, and
maintenance of the Works by the Contractor as prescribed by the
Contract. At the same time the other tenderers shall be informed that their
tenders have not been successful.

The contract shall be formed on the parties signing the contract.

The Agreement will incorporate all agreements between the Employer and
the successful tenderer. Within 14 days of receipt the successful tenderer
will sign the Agreement and return it to the Employer.

Within 21 days after receipt of the Letter of Acceptance, the successful
tenderer shall deliver to the Employer a Performance Security in the
amount stipulated in the Appendix to Conditions of Contract and in the
form stipulated in the Tender documents. The Performance Security shall
be in the amount and specified form

Failure of the successful tenderer to comply with the requirements of
clause 6.5 shall constitute sufficient grounds for cancellation of the award
and forfeiture of the Tender Security.

Upon the furnishing by the successful tenderer of the Performance
Security, the Employer will promptly notify the other tenderers that their
tenders have been unsuccessful.

Preference where allowed in the evaluation of tenders shall not be allowed
for contracts not exceeding one year (12 months)

The tender evaluation committee shall evaluate the tender within 30 days
of the validity period from the date of opening the tender.

The parties to the contract shall have it signed within 30 days from the date
of notification of contract award unless there is an administrative review
request.

Contract price variations shall not be allowed for contracts not exceeding
one year (12 months)

Where contract price variation is allowed, the variation shall not exceed
15% of the original contract price.

Price variation request shall be processed by the procuring entity within 30
days of receiving the request.

The procuring entity may at any time terminate procurement proceedings

before contract award and shall not be liable to any person for the
termination.
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6.15  The procuring entity shall give prompt notice of the termination to the
tenderers and on request give its reasons for termination within 14 days of
receiving the request from any tenderer.

6.16 A tenderer who gives false information in the tender document about its
qualification or who refuses to enter into a contract after notification of
contract award shall be considered for debarment from participating in
future public procurement.

Corrupt and Fraudulent practices
7.1 The procuring entity requires that tenderers observe the highest standards
of ethics during procurement process and execution of contracts. A

tenderer shall sign a declaration that he has not and will not be involved in
corrupt and fraudulent practices.
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CONDITIONS OF CONTRACT

Definitions

11

In this Contract, except where context otherwise requires, the following
terms shall be interpreted as indicated,

“Bill of Quantities” means the priced and completed Bill of Quantities
forming part of the tender.

“Compensation Events” are those defined in Clause 24 hereunder.

“The Completion Date” means the date of completion of the Works as
certified by the Project Manager, in accordance with Clause 31.

“The Contract” means the agreement entered into between the Employer
and the Contractor as recorded in the Agreement Form and signed by the
parties including all attachments and appendices thereto and all
documents incorporated by reference therein to execute, complete, and
maintain the Works,

“The Contractor” refers to the person or corporate body whose tender to
carry out the Works has been accepted by the Employer.

“The Contractor’s Tender” is the completed tendering document
submitted by the Contractor to the Employer.

“The Contract Price” is the price stated in the Letter of Acceptance and
thereafter as adjusted in accordance with the provisions of the Contract.

“Days” are calendar days; “Months” are calendar months.

“A Defect” is any part of the Works not completed in accordance with the
Contract.

“The Defects Liability Certificate” is the certificate issued by Project
Manager upon correction of defects by the Contractor.

“The Defects Liability Period” is the period named in the Contract Data
and calculated from the Completion Date.

“Drawings” include calculations and other information provided or
approved by the Project Manager for the execution of the Contract.

“Dayworks” are Work inputs subject to payment on a time basis for
labour and the associated materials and plant.

“Employer”, or the “Procuring entity” as defined in the Public
Procurement Regulations (i.e. Central or Local Government
administration, Universities, Public Institutions and Corporations, etc) is
the party who employs the Contractor to carry out the Works.

“Equipment” is the Contractor’s machinery and vehicles brought
temporarily to the Site for the execution of the Works.

STD/19



“The Intended Completion Date” is the date on which it is intended that
the Contractor shall complete the Works. The Intended Completion Date
may be revised only by the Project Manager by issuing an extension of time
or an acceleration order.

“Materials” are all supplies, including consumables, used by the
Contractor for incorporation in the Works.

“Plant” is any integral part of the Works that shall have a mechanical,
electrical, chemical, or biological function.

“Project Manager” is the person named in the Appendix to Conditions of
Contract (or any other competent person appointed by the Employer and
notified to the Contractor, to act in replacement of the Project Manager)
who is responsible for supervising the execution of the Works and
administering the Contract and shall be an “Architect” or a “Quantity
Surveyor” registered under the Architects and Quantity Surveyors Act Cap
525 or an “Engineer” registered under Engineers Registration Act Cap 530.

“Site” is the area defined as such in the Appendix to Condition of
Contract.

“Site Investigation Reports” are those reports that may be included in the
tendering documents which are factual and interpretative about the
surface and subsurface conditions at the Site.

“Specifications” means the Specifications of the Works included in the
Contract and any modification or addition made or approved by the Project
Manager.

“Start Date” is the latest date when the Contractor shall commence
execution of the Works. It does not necessarily coincide with the Site
possession date(s).

“A Subcontractor” is a person or corporate body who has a Contract with
the Contractor to carry out a part of the Work in the Contract, which
includes Work on the Site.

“Temporary works” are works designed, constructed, installed, and
removed by the Contractor which are needed for construction or
installation of the Works.

“A Variation” is an instruction given by the Project Manager which varies the
Works.

“The Works” are what the Contract requires the Contractor to construct, install,
and turnover to the Employer, as defined in the Appendix to Conditions of
Contract.

Interpretation

In interpreting these Conditions of Contract, singular also means plural,
male also means female or neuter, and the other way around. Headings
have no significance. Words have their normal meaning in English
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Language unless specifically defined. The Project Manager will provide
instructions clarifying queries about these Conditions of Contract.

22 If sectional completion is specified in the Appendix to Conditions of
Contract, reference in the Conditions of Contract to the Works, the
Completion Date and the Intended Completion Date apply to any section
of the Works (other than references to the Intended Completion Date for
the whole of the Works).

23 The following documents shall constitute the Contract documents and
shall be interpreted in the following order of priority;

M
2
)
(4)
)
(6)
@)
(8)
©)

Agreement,

Letter of Acceptance,

Contractor’s Tender,

Appendix to Conditions of Contract,
Conditions of Contract,
Specifications,

Drawings,

Bill of Quantities,

Any other documents listed in the Appendix to Conditions of
Contract as forming part of the Contract.

Immediately after the execution of the Contract, the Project Manager shall furnish both
the Employer and the Contractor with two copies each of all the Contract documents.
Further, as and when necessary the Project Manager shall furnish the Contractor [always
with a copy to the Employer| with three [3] copies of such further drawings or details or
descriptive schedules as are reasonably necessary either to explain or amplify the Contract
drawings or to enable the Contractor to carry out and complete the Works in accordance
with these Conditions.

3. Language and Law

3.1 Language of the Contract and the law governing the Contract shall be
English language and the Laws of Kenya respectively unless otherwise

stated.

4 Project Manager’s Decisions

41  Except where otherwise specifically stated, the Project Manager will
decide contractual matters between the Employer and the Contractor in
the role representing the Employer.

5 Delegation

51 The Project Manager may delegate any of his duties and responsibilities to
others after notifying the Contractor.
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6 Communications

6.1

Communication between parties shall be effective only when in writing. A
notice shall be effective only when it is delivered.

7 Subcontracting

71

The Contractor may subcontract with the approval of the Project Manager,
but may not assign the Contract without the approval of the Employer in
writing. Subcontracting shall not alter the Contractor’s obligations.

8 Other Contractors

8.1

9 Personnel

91

10 Works

10.1

The Contractor shall cooperate and share the Site with other contractors,
public authorities, utilities etc. as listed in the Appendix to Conditions of
Contract and also with the Employer, as per the directions of the Project
Manager. The Contractor shall also provide facilities and services for them.
The Employer may modify the said List of Other Contractors etc., and shall
notify the Contractor of any such modification.

The Contractor shall employ the key personnel named in the Qualification
Information, to carry out the functions stated in the said Information or
other personnel approved by the Project Manager. The Project Manager
will approve any proposed replacement of key personnel only if their
relevant qualifications and abilities are substantially equal to or better than
those of the personnel listed in the Qualification Information. If the Project
Manager asks the Contractor to remove a person who is a member of the
Contractor’s staff or work force, stating the reasons, the Contractor shall
ensure that the person leaves the Site within seven days and has no further
connection with the Work in the Contract.

The Contractor shall construct and install the Works in accordance with
the Specifications and Drawings. The Works may commence on the Start
Date and shall be carried out in accordance with the Program submitted by
the Contractor, as updated with the approval of the Project Manager, and
complete them by the Intended Completion Date.

11 Safety and Temporary Works

111

11.2

The Contractor shall be responsible for the design of temporary works.
However before erecting the same, he shall submit his designs including
specifications and drawings to the Project Manager and to any other
relevant third parties for their approval. No erection of temporary works
shall be done until such approvals are obtained.

The Project Manager's approval shall not alter the Contractor’s
responsibility for design of the Temporary works and all drawings
prepared by the Contractor for the execution of the temporary or
permanent Works, shall be subject to prior approval by the Project
Manager before they can be used.
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113 The Contractor shall be responsible for the safety of all activities on the
Site.

12. Discoveries

121  Anything of historical or other interest or of significant value unexpectedly
discovered on Site shall be the property of the Employer. The Contractor
shall notify the Project Manager of such discoveries and carry out the
Project Manager’s instructions for dealing with them.

13. Work Program

131  Within the time stated in the Appendix to Conditions of Contract, the
Contractor shall submit to the Project Manager for approval a program
showing the general methods, arrangements, order, and timing for all the
activities in the Works. An update of the program shall be a program
showing the actual progress achieved on each activity and the effect of the
progress achieved on the timing of the remaining Work, including any
changes to the sequence of the activities.

The Contractor shall submit to the Project Manager for approval an
updated program at intervals no longer than the period stated in the
Appendix to Conditions of Contract. If the Contractor does not submit an
updated program within this period, the Project Manager

may withhold the amount stated in the said Appendix from the next
payment certificate and continue to withhold this amount until the next
payment after the date on which the overdue program has been submitted.
The Project Manager’s approval of the program shall not alter the
Contractor’s obligations. The Contractor may revise the program and
submit it to the Project Manager again at any time. A revised program shall
show the effect of Variations and Compensation Events.

14. Possession of Site

141  The Employer shall give possession of all parts of the Site to the
Contractor. If possession of a part is not given by the date stated in the
Appendix to Conditions of Contract, the Employer will be deemed to have
delayed the start of the relevant activities, and this will be a Compensation
Event.

15. Access to Site
151  The Contractor shall allow the Project Manager and any other person
authorized by the Project Manager, access to the Site and to any place
where work in connection with the Contract is being carried out or is
intended to be carried out.

16. Instructions

161  The Contractor shall carry out all instructions of the Project Manager
which are in accordance with the Contract.
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17. Extension or Acceleration of Completion Date

171

17.2

The Project Manager shall extend the Intended Completion Date if a
Compensation Event occurs or a variation is issued which makes it
impossible for completion to be achieved by the Intended Completion Date
without the Contractor taking steps to accelerate the remaining Work,
which would cause the Contractor to incur additional cost. The Project
Manager shall decide whether and by how much to extend the Intended
Completion Date within 21 days of the Contractor asking the Project
Manager in writing for a decision upon the effect of a Compensation Event
or variation and submitting full supporting information. If the Contractor
has failed to give early warning of a delay or has failed to cooperate in
dealing with a delay, the delay caused by such failure shall not be
considered in assessing the new (extended) Completion Date.

No bonus for early completion of the Works shall be paid to the
Contractor by the Employer.

18. Management Meetings

18.1

A Contract management meeting shall be held monthly and attended by
the Project Manager and the Contractor. Its business shall be to review the
plans for the remaining Work and to deal with matters raised in
accordance with the early warning procedure. The Project Manager shall
record the minutes of management meetings and provide copies of the
same to those attending the meeting and the Employer. The responsibility
of the parties for actions to be taken shall be decided by the Project
Manager either at the management meeting or after the management
meeting and stated in writing to all who attended the meeting.

19. Early Warning

19.1

19.2

20. Defects

20.1

The Contractor shall warn the Project Manager at the earliest opportunity
of specific likely future events or circumstances that may adversely affect
the quality of the Work increase the Contract Price or delay the execution
of the Works. The Project Manager may require the Contractor to provide
an estimate of the expected effect of the future event or circumstance on
the Contract Price and Completion Date. The estimate shall be provided
by the Contractor as soon as reasonably possible.

The Contractor shall cooperate with the Project Manager in making and
considering proposals on how the effect of such an event or circumstance
can be avoided or reduced by anyone involved in the Work and in carrying
out any resulting instructions of the Project Manager.

The Project Manager shall inspect the Contractor’s work and notify the
Contractor of any defects that are found. Such inspection shall not affect
the Contractor’s responsibilities. The Project Manager may instruct the
Contractor to search for a defect and to uncover and test any Work that
the Project Manager considers may have a defect. Should the defect be
found, the cost of uncovering and making good shall be borne by the
Contractor, However, if there is no defect found, the cost of uncovering and
making good shall be treated as a variation and added to the Contract
Price.
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20.2

20.3

The Project Manager shall give notice to the Contractor of any defects
before the end of the Defects Liability Period, which begins at Completion,
and is defined in the Appendix to Conditions of Contract. The Defects
Liability Period shall be extended for as long as defects remain to be
corrected.

Every time notice of a defect is given, the Contractor shall correct the
notified defect within the length of time specified by the Project Manager’s
notice. If the Contractor has not corrected a defect within the time
specified in the Project Manager’s notice, the Project Manager will assess
the cost of having the defect corrected by other parties and such cost shall
be treated as a variation and be deducted from the Contract Price.

21. Bills Of Quantities

211

21.2

21.3

The Bills of Quantities shall contain items for the construction, installation,
testing and commissioning of the Work to be done by the Contractor. The
Contractor will be paid for the quantity of the Work done at the rate in the
Bills of Quantities for each item.

If the final quantity of the Work done differs from the quantity in the Bills
of Quantities for the particular item by more than 25 percent and provided
the change exceeds 1 percent of the Initial Contract price, the Project
Manager shall adjust the rate to allow for the change.

If requested by the Project Manager, the Contractor shall provide the
Project Manager with a detailed cost breakdown of any rate in the Bills of
Quantities.

22. Variations

221

222

223

224

All variations shall be included in updated programs produced by the
Contractor.

The Contractor shall provide the Project Manager with a quotation for
carrying out the variations when requested to do so. The Project Manager
shall assess the quotation, which shall be given within seven days of the
request or within any longer period as may be stated by the Project
Manager and before the Variation is ordered.

If the work in the variation corresponds with an item description in the
Bills of Quantities and if in the opinion of the Project Manager, the
quantity of work is not above the limit stated in Clause 21.2 or the timing
of its execution does not cause the cost per unit of quantity to change, the
rate in the Bills of Quantities shall be used to calculate the value of the
variation. If the cost per unit of quantity changes, or if the nature or timing
of the work in the variation does not correspond with items in the Bills of
Quantities, the quotation by the Contractor shall be in the form of new
rates for the relevant items of Work.

If the Contractor’s quotation is unreasonable, the Project Manager may
order the variation and make a change to the Contract price, which shall be
based on the Project Manager’s own forecast of the effects of the variation
on the Contractor’s costs.
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225

22.6

22,7

If the Project Manager decides that the urgency of varying the Work would
prevent a quotation being given and considered without delaying the
Work, no quotation shall be given and the variation shall be treated as a
Compensation Event.

The Contractor shall not be entitled to additional payment for costs that
could have been avoided by giving early warning.

When the Program is updated, the Contractor shall provide the Project
Manager with an updated cash flow forecast.

23. Payment Certificates, Currency of Payments and Advance Payments

231

23.2

233

234

235

23.6

The Contractor shall submit to the Project Manager monthly applications
for payment giving sufficient details of the Work done and materials on
Site and the amounts which the Contractor considers himself to be entitled
to. The Project Manager shall check the monthly application and certify the
amount to be paid to the Contractor within 14 days. The value of Work
executed and payable shall be determined by the Project Manager.

The value of Work executed shall comprise the value of the quantities of
the items in the Bills of Quantities completed; materials delivered on Site,
variations and compensation events.  Such materials shall become the
property of the Employer once the Employer has paid the Contractor for
their value. Thereafter, they shall not be removed from Site without the
Project Manager’s instructions except for use upon the Works.

Payments shall be adjusted for deductions for retention. The Employer
shall pay the Contractor the amounts certified by the Project Manager
within 30 days of the date of issue of each certificate. If the Employer
makes a late payment, the Contractor shall be paid simple interest on the
late payment in the next payment. Interest shall be calculated on the basis
of number of days delayed at a rate three percentage points above the
Central Bank of Kenya’s average rate for base lending prevailing as of the
first day the payment becomes overdue.

If an amount certified is increased in a later certificate or as a result of an
award by an Arbitrator, the Contractor shall be paid interest upon the
delayed payment as set out in this clause. Interest shall be calculated from
the date upon which the increased amount would have been certified in the
absence of dispute.

Items of the Works for which no rate or price has been entered in will not
be paid for by the Employer and shall be deemed covered by other rates and
prices in the Contract.

The Contract Price shall be stated in Kenya Shillings. All payments to the
Contractor shall be made in Kenya Shillings and foreign currency in the
proportion indicated in the tender, or agreed prior to the execution of the
Contract Agreement and indicated therein. The rate of exchange for the
calculation of the amount of foreign currency payment shall be the rate of
exchange indicated in the Appendix to Conditions of Contract. If the
Contractor indicated foreign currencies for payment other than the
currencies of the countries of origin of related goods and services the
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237

Employer reserves the right to pay the equivalent at the time of payment in
the currencies of the countries of such goods and services. The Employer
and the Project Manager shall be notified promptly by the Contractor of an
changes in the expected foreign currency requirements of the Contractor
during the execution of the Works as indicated in the Schedule of Foreign
Currency Requirements and the foreign and local currency portions of the
balance of the Contract Price shall then be amended by agreement between
Employer and the Contractor in order to reflect appropriately such
changes.

In the event that an advance payment is granted, the following shall apply:-

a)

b)

On signature of the Contract, the Contractor shall at his request,
and without furnishing proof of expenditure, be entitled to an
advance of 10% (ten percent) of the original amount of the
Contract. The advance shall not be subject to retention money.

No advance payment may be made before the Contractor has
submitted proof of the establishment of deposit or a directly liable
guarantee satisfactory to the Employer in the amount of the
advance payment. The guarantee shall be in the same currency as
the advance.

Reimbursement of the lump sum advance shall be made by
deductions from the Interim payments and where applicable from
the balance owing to the Contractor. Reimbursement shall begin
when the amount of the sums due under the Contract reaches 20%
of the original amount of the Contract. It shall have been
completed by the time 80% of this amount is reached.

The amount to be repaid by way of successive deductions shall be calculated by
means of the formula:

R

Where:

d)

A[Xl _ XHJ

80-20
R - the amount to be reimbursed
A - the amount of the advance which has been granted
X' - the amount of proposed cumulative payments as a
percentage of the original amount of the Contract.
This figure will exceed 20% but not exceed 80%.
X" - the amount of the previous cumulative payments as a

percentage of the original amount of the Contract.
This figure will be below 80%but not less than 20%.

with each reimbursement the counterpart of the directly liable
guarantee may be reduced accordingly.

24. Compensation Events

241

The following issues shall constitute Compensation Events:
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24.2

243

(a)  The Employer does not give access to a part of the Site by the Site
Possession Date stated in the Appendix to Conditions of Contract.

(b)  The Employer modifies the List of Other Contractors, etc., in a way
that affects the Work of the Contractor under the Contract.

(c)  The Project Manager orders a delay or does not issue drawings,
specifications or instructions required for execution of the Works
on time.

(d)  The Project Manager instructs the Contractor to uncover or to
carry out additional tests upon the Work, which is then found to
have no defects.

()  The Project Manager unreasonably does not approve a subcontract
to be let.

) Ground conditions are substantially more adverse than could
reasonably have been assumed before issuance of the Letter of
Acceptance from the information issued to tenderers (including the
Site investigation reports), from information available publicly and
from a visual inspection of the Site.

(g0 The Project Manager gives an instruction for dealing with an
unforeseen condition, caused by the Employer or additional work
required for safety or other reasons.

(h)  Other contractors, public authorities, utilities, or the Employer
does not work within the dates and other constraints stated in the
Contract, and they cause delay or extra cost to the Contractor.

(i) The effects on the Contractor of any of the Employer’s risks.

§)) The Project Manager unreasonably delays issuing a Certificate of
Completion.

(k)  Other compensation events described in the Contract or
determined by the Project Manager shall apply.

If a compensation event would cause additional cost or would prevent the
Work being completed before the Intended Completion Date, the Contract
Price shall be increased and/or the Intended Completion Date shall be
extended. The Project Manager shall decide whether and by how much the
Contract Price shall be increased and whether and by how much the
Intended Completion Date shall be extended.

As soon as information demonstrating the effect of each compensation
event upon the Contractor’s forecast cost has been provided by the
Contractor, it shall be assessed by the Project Manager, and the Contract
Price shall be adjusted accordingly. If the Contractor’s forecast is deemed
unreasonable, the Project Manager shall adjust the Contract Price based on
the Project Manager’s own forecast. The

Project Manager will assume that the Contractor will react competently
and promptly to the event.
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245

24.6

The Contractor shall not be entitled to compensation to the extent that the
Employer’s interests are adversely affected by the Contractor not having
given early warning or not having co-operated with the Project Manager.

Prices shall be adjusted for fluctuations in the cost of inputs only if
provided for in the Appendix to Conditions of Contract.

The Contractor shall give written notice to the Project Manager of his
intention to make a claim within thirty days after the event giving rise to
the claim has first arisen. The claim shall be submitted within thirty days
thereafter.

Provided always that should the event giving rise to the claim of continuing
effect, the Contractor shall submit an interim claim within the said thirty
days and a final claim within thirty days of the end of the event giving rise
to the claim.

25. Price Adjustment

251

25.2

253

The Project Manager shall adjust the Contract Price if taxes, duties and
other levies are changed between the date 30 days before the submission of
tenders for the Contract and the date of Completion. The adjustment shall
be the change in the amount of tax payable by the Contractor.

The Contract Price shall be deemed to be based on exchange rates current
at the date of tender submission in calculating the cost to the Contractor of
materials to be specifically imported (by express provisions in the Contract
Bills of Quantities or Specifications) for permanent incorporation in the
Works. Unless otherwise stated in the Contract, if at any time during the
period of the Contract exchange rates shall be varied and this shall affect
the cost to the Contractor of such materials, then the Project Manager shall
assess the net difference in the cost of such materials. Any amount from
time to time so assessed shall be added to or deducted from the Contract
Price, as the case may be.

Unless otherwise stated in the Contract, the Contract Price shall be
deemed to have been calculated in the manner set out below and in sub-
clauses 25.4 and 25.5 and shall be subject to adjustment in the events
specified there under;

(i) The prices contained in the Contract Bills of Quantities shall be
deemed to be based upon the rates of wages and other emoluments
and expenses as determined by the Joint Building Council of Kenya
(J.B.C.) and set out in the schedule of basic rates issued 30 days
before the date for submission of tenders. A copy of the schedule
used by the Contractor in his pricing shall be attached in the
Appendix to Conditions of Contract.

(ii))  Upon].B.C. determining that any of the said rates of wages or other
emoluments and expenses are increased or decreased, then the
Contract Price shall be increased or decreased by the amount
assessed by the Project Manager based upon the difference,
expressed as a percentage, between the rate set out
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255

25.6

257

in the schedule of basic rates issued 30 days before the date for
submission of tenders and the rate published by the J.B.C. and
applied to the quantum of labour incorporated within the amount
of Work remaining to be executed at the date of publication of such
increase or decrease.

(iii) No adjustment shall be made in respect of changes in the rates of
wages and other emoluments and expenses which occur after the
date of Completion except during such other period as may be
granted as an extension of time under clause 17.0 of these
Conditions.

The prices contained in the Contract Bills of Quantities shall be deemed to
be based upon the basic prices of materials to be permanently incorporated
in the Works as determined by the ].B.C. and set out in the schedule of
basic rates issued 30 days before the date for submission of tenders. A copy
of the schedule used by the Contractor in his pricing shall be attached in
the Appendix to Conditions of Contract.

Upon the ].B.C. determining that any of the said basic prices are increased
or decreased then the Contract Price shall be increased or decreased by the
amount to be assessed by the Project Manager based upon the difference
between the price set out in the schedule of basic rates issued 30 days
before the date for submission of tenders and the rate published by the
J.B.C. and applied to the quantum of the relevant materials which have not
been taken into account in arriving at the amount of any interim certificate
under clause 23 of these Conditions issued before the date of publication of
such increase or decrease.

No adjustment shall be made in respect of changes in basic prices of
materials which occur after the date for Completion except during such
other period as may be granted as an extension of time under clause 17.0 of
these Conditions.

The provisions of sub-clause 25.1 to 25.2 herein shall not apply in respect of
any materials included in the schedule of basic rates.

26. Retention

26.1

The Employer shall retain from each payment due to the Contractor the
proportion stated in the Appendix to Conditions of Contract until
Completion of the whole of the Works. On Completion of the whole of the
Works, half the total amount retained shall be repaid to the Contractor
and the remaining half when the Defects Liability Period has passed and
the Project Manager has certified that all defects notified to the Contractor
before the end of this period have been corrected.

27. Liquidated Damages

271

The Contractor shall pay liquidated damages to the Employer at the rate
stated in the Appendix to Conditions of Contract for each day that the
actual Completion Date is later than the Intended Completion Date. The
Employer may deduct liquidated damages from payments due to the
Contractor. Payment of liquidated damages shall not alter the Contractor’s
liabilities.
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27.2

28. Securities

28.1

If the Intended Completion Date is extended after liquidated damages have
been paid, the Project Manager shall correct any overpayment of liquidated
damages by the Contractor by adjusting the next payment certificate. The
Contractor shall be paid interest on the overpayment, calculated from the
date of payment to the date of repayment, at the rate specified in Clause
23.30

The Performance Security shall be provided to the Employer no later than
the date specified in the Letter of Acceptance and shall be issued in an
amount and form and by a reputable bank acceptable to the Employer, and
denominated in Kenya Shillings. The Performance Security shall be valid
until a date 30 days beyond the date of issue of the Certificate of
Completion.

29. Dayworks

29.1

29.2

293

If applicable, the Dayworks rates in the Contractor’s tender shall be used
for small additional amounts of Work only when the Project Manager has
given written instructions in advance for additional work to be paid for in
that way.

All work to be paid for as Dayworks shall be recorded by the Contractor on
Forms approved by the Project Manager. Each completed form shall be
verified and signed by the Project Manager within two days of the Work
being done.

The Contractor shall be paid for Dayworks subject to obtaining signed
Dayworks forms.

30. Liability and Insurance

30.1

From the Start Date until the Defects Correction Certificate has been
issued, the following are the Employer’s risks:

(a)  The risk of personal injury, death or loss of or damage to property
(excluding the Works, Plant, Materials and Equipment), which are
due to;

(i) use or occupation of the Site by the Works or for the
purpose of the Works, which is the unavoidable result of
the Works, or

(i)  Negligence, breach of statutory duty or interference with
any legal right by the Employer or by any person employed
by or contracted to him except the Contractor.

(b)  The risk of damage to the Works, Plant, Materials, and Equipment
to the extent that it is due to a fault of the Employer or in
Employer’s design, or due to war or radioactive contamination
directly affecting the place where the Works are being executed.

STD/31



30.2

303

30.4

30.5

30.6

From the Completion Date until the Defects Correction Certificate has
been issued, the risk of loss of or damage to the Works, Plant, and
Materials is the Employer’s risk except loss or damage due to;

(a)  Adefect which existed on or before the Completion Date.

(b)  an event occurring before the Completion Date, which was not
itself the Employer’s risk

(c)  The activities of the Contractor on the Site after the Completion
Date.

From the Start Date until the Defects Correction Certificate has been
issued, the risks of personal injury, death and loss of or damage to property
(including, without limitation, the Works, Plant, Materials, and
Equipment) which are not Employer’s risk are Contractor’s risks.

The Contractor shall provide, in the joint names of the Employer and the

Contractor, insurance cover from the Start Date to the end of the Defects

Liability Period, in the amounts stated in the Appendix to Conditions of

Contract for the following events;

(a) loss of or damage to the Works, Plant, and Materials;

(b)  loss of or damage to Equipment;

(c)  loss of or damage to property (except the Works, Plant, Materials,
and Equipment) in connection with the Contract, and

(d)  Personal injury or death.

Policies and certificates for insurance shall be delivered by the Contractor
to the Project Manager for the Project Manager’s approval before the Start
Date. All such insurance shall provide for compensation required to rectify
the loss or damage incurred.

If the Contractor does not provide any of the policies and certificates
required, the Employer may effect the insurance which the Contractor
should have provided and recover the premiums from payments otherwise
due to the Contractor or, if no payment is due, the payment of the
premiums shall be a debt due.

Alterations to the terms of insurance shall not be made without the
approval of the Project Manager. Both parties shall comply with any
conditions of insurance policies.

31. Completion and taking over

311

Upon deciding that the Works are complete, the Contractor shall issue a
written request to the Project Manager to issue a Certificate of Completion
of the Works. The Employer shall take over the Site and the Works within
seven [7] days of the Project Manager’s issuing a Certificate of Completion.

32. Final Account

321

The Contractor shall issue the Project Manager with a detailed account of
the total amount that the Contractor considers payable to him by the
Employer under the Contract before the end of the Defects Liability Period.
The Project Manager shall issue a Defects Liability Certificate and certify

STD/32



any final payment that is due to the Contractor within 30 days of receiving
the Contractor’s account if it is correct and complete. If it is not, the
Project Manager shall issue within 30 days a schedule that states the scope
of the corrections or additions that are necessary. If the final account is
still unsatisfactory after it has been resubmitted, the Project Manager shall
decide on the amount payable to the Contractor and issue a Payment
Certificate. The Employer shall pay the Contractor the amount due in the
Final Certificate within 60 days.

33. Termination

331

332

333

33.4

The Employer or the Contractor may terminate the Contract if the other
party causes a fundamental breach of the Contract. These

Fundamental breaches of Contract shall include, but shall not be limited
to, the following;

(a)  the Contractor stops work for 30 days when no stoppage of work is
shown on the current program and the stoppage has not been
authorized by the Project Manager;

(b)  the Project Manager instructs the Contractor to delay the progress
of the Works, and the instruction is not withdrawn within 30 days;

(c)  the Contractor is declared bankrupt or goes into liquidation other
than for a reconstruction or amalgamation;

(d)  a payment certified by the Project Manager is not paid by the
Employer to the Contractor within 30 days (for Interim Certificate)
or 60 days (for Final Certificate)of issue.

(e)  the Project Manager gives notice that failure to correct a particular
defect is a fundamental breach of Contract and the Contractor fails
to correct it within a reasonable period of time determined by the
Project Manager;

() The Contractor does not maintain a security, which is required.

When either party to the Contract gives notice of a breach of Contract to
the Project Manager for a cause other than those listed under Clause 33.1
above, the Project Manager shall decide whether the breach is fundamental
Or Not.

Notwithstanding the above, the Employer may terminate the Contract for
convenience.

If the Contract is terminated, the Contractor shall stop work immediately,
make the Site safe and secure, and leave the Site as soon as reasonably
possible. The Project Manager shall immediately thereafter arrange for a
meeting for the purpose of taking record of the Works executed and
materials, goods, equipment and temporary buildings on Site.

34. Payment Upon Termination

341

If the Contract is terminated because of a fundamental breach of Contract
by the Contractor, the Project Manager shall issue a certificate for the value
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34.2

343

34.4

of the Work done and materials ordered and delivered to Site up to the
date of the issue of the certificate. Additional liquidated damages shall not
apply. If the total amount due to the Employer exceeds any payment due to
the Contractor, the difference shall be a debt payable by the Contractor.

If the Contract is terminated for the Employer’s convenience or because of
a fundamental breach of Contract by the Employer, the Project Manager
shall issue a certificate for the value of the Work done, materials ordered,
the reasonable cost of removal of equipment, repatriation of the
Contractor’'s personnel employed solely on the Works, and the
Contractor’s costs of protecting and securing the Works.

The Employer may employ and pay other persons to carry out and
complete the Works and to rectify any defects and may enter upon the
Works and use all materials on the Site, plant, equipment and temporary
works.

The Contractor shall, during the execution or after the completion of the
Works under this clause remove from the Site as and when required,
within such reasonable time as the Project Manager may in writing specify,
any temporary buildings, plant, machinery, appliances, goods or materials
belonging to or hired by him, and in default the Employer may (without
being responsible for any loss or damage) remove and sell any such
property of the Contractor, holding the proceeds less all costs incurred to
the credit of the Contractor.

Until after completion of the Works under this clause the Employer shall
not be bound by any other provision of this Contract to make any payment
to the Contractor, but upon such completion as aforesaid and the
verification within a reasonable time of the accounts therefore the Project
Manager shall certify the amount of expenses properly incurred by the
Employer and, if such amount added to the money paid to the Contractor
before such determination exceeds the total amount which would have
been payable on due completion in accordance with this Contract the
difference shall be a debt payable to the Employer by the Contractor; and if
the said amount added to the said money be less than the said total
amount, the difference shall be a debt payable by the Employer to the
Contractor.

35. Release from Performance

351

If the Contract is frustrated by the outbreak of war or by any other event
entirely outside the control of either the Employer or the Contractor, the
Project Manager shall certify that the Contract has been frustrated. The
Contractor shall make the Site safe and stop Work as quickly as possible
after receiving this certificate and shall be paid for all Work carried out
before receiving it.

36. Corrupt gifts and payments of commission

The Contractor shall not;

(a)

Ofter or give or agree to give to any person in the service of the

Employer any gift or consideration of any kind as an inducement or reward
for doing or forbearing to do or for having done or forborne to do any act in
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(b)

relation to the obtaining or execution of this or any other Contract for the
Employer or for showing or forbearing to show favour

or disfavor to any person in relation to this or any other contract for the
Employer.

Enter into this or any other contract with the Employer in connection with
which commission has been paid or agreed to be paid by him or on his
behalf or to his knowledge, unless before the Contract is made particulars
of any such commission and of the terms and conditions of any agreement
for the payment thereof have been disclosed in writing to the Employer.

Any breach of this Condition by the Contractor or by anyone employed by
him or acting on his behalf (whether with or without the knowledge of the
Contractor) shall be an offence under the provisions of the Public
Procurement Regulations issued under The Exchequer and Audit Act Cap
412 of the Laws of Kenya.

37. Settlement Of Disputes

37.1

37.2

373

In case any dispute or difference shall arise between the Employer or the
Project Manager on his behalf and the Contractor, either during the
progress or after the completion or termination of the Works, such dispute
shall be notified in writing by either party to the other with a request to
submit it to arbitration and to concur in the appointment of an Arbitrator
within thirty days of the notice. The dispute shall be referred to the
arbitration and final decision of a person to be agreed between the parties.
Failing agreement to concur in the appointment of an Arbitrator, the
Arbitrator shall be appointed by the Chairman or Vice Chairman of any of
the following professional institutions;

(i) Architectural Association of Kenya

(i)  Institute of Quantity Surveyors of Kenya

(ili)  Association of Consulting Engineers of Kenya

(iv)  Chartered Institute of Arbitrators (Kenya Branch)
(v)  Institution of Engineers of Kenya

On the request of the applying party. The institution written to first by the
aggrieved party shall take precedence over all other institutions.

The arbitration may be on the construction of this Contract or on any
matter or thing of whatsoever nature arising there under or in connection
therewith, including any matter or thing left by this Contract to the
discretion of the Project Manager, or the withholding by the Project
Manager of any certificate to which the Contractor may claim to be
entitled to or the measurement and valuation referred to in clause 23.0 of
these conditions, or the rights and liabilities of the parties subsequent to
the termination of Contract.

Provided that no arbitration proceedings shall be commenced on any
dispute or difference where notice of a dispute or difference has not been
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37.4

37.5

37.6

377

37.8

37.9

given by the applying party within ninety days of the occurrence or
discovery of the matter or issue giving rise to the dispute.

Notwithstanding the issue of a notice as stated above, the arbitration of
such a dispute or difference shall not commence unless an attempt has in
the first instance been made by the parties to settle such dispute or
difference amicably with or without the assistance of third parties. Proof
of such attempt shall be required.

Notwithstanding anything stated herein the following matters may be
referred to arbitration before the practical completion of the Works or
abandonment of the Works or termination of the Contract by either party:

37.5.1 The appointment of a replacement Project Manager upon the said
person ceasing to act.

37.5.2 ‘Whether or not the issue of an instruction by the Project Manager
is empowered by these Conditions.

37.5.3 Whether or not a certificate has been improperly withheld or is not
in accordance with these Conditions.

37.54 Any dispute or difference arising in respect of war risks or war
damage.

All other matters shall only be referred to arbitration after the completion
or alleged completion of the Works or termination or alleged termination
of the Contract, unless the Employer and the Contractor agree otherwise in
writing.

The Arbitrator shall, without prejudice to the generality of his powers,
have powers to direct such measurements, computations, tests or
valuations as may in his opinion be desirable in order to determine the
rights of the parties and assess and award any sums which ought to have
been the subject of or included in any certificate.

The Arbitrator shall, without prejudice to the generality of his powers,
have powers to open up, review and revise any certificate, opinion,
decision, requirement or notice and to determine all matters in dispute
which shall be submitted to him in the same manner as if no such
certificate, opinion, decision requirement or notice had been given.

The award of such Arbitrator shall be final and binding upon the parties.
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SECTION IV — APPENDIX TO CONDITIONS OF CONTRACT

THE EMPLOYER IS

Name: AGRICULTURE & FOOD AUTHORITY

Address: P. O BOX 37962 - 00100 NAIROBI

Name of Authorized Representative: DIRECTOR GENERAL
Telephone: + 254 722 200556/734600944; 020 2536869 / 020 2536886
Facsimile: .....oeeeeeeeeeeeeeneeneeneeneeneen

Email Address: info@afa.go.ke

The Project Manager is

Name: WORKS SECRETARY, MINISTRY OF TRANSPORT, INFRASTRUCTURE,
PUBLIC WORKS, HOUSING AND URBAN DEVELOPMENT.

Address: P. O BOX 30743 NAIROBL

Telephone: +254 20 2723101

Facsimile: +254 20 2716737

The name (and identification number) of the Contract is PROPOSED EXTERNAL
PAINTING; RENOVATION TO PLUMBING, INTERNAL DRAINAGE &
SANITARY INSTALLATIONS; ELECTRICAL AND CIVIL WORKS TO COFFEE
PLAZA ALONG HAILE SELASSIE AVENUE - NAIROBI

W.P. ITEM NO.D207 NB/NB 1802 JOB NO. 10027G

The Works consist of EXTERNAL PAINTING TO WALLS, WINDOWS, DOORS,;
RENOVATION TO PLUMBING, INTERNAL DRAINAGE & SANITARY
INSTALLATIONS; ELECTRICAL AND CIVIL WORKS TO COFFEE PLAZA.
The Start Date shall be AGREED WITH THE PROJECT MANAGER.

The Intended Completion Date for the whole of the Works shall be
20 WEEKS FROM DATE OF POSSESSION.

The following documents also form part of the Contract:
AS LISTED IN CLAUSE 2.3 OF CONDITIONS OF CONTRACT.

The Contractor shall submit a revised program for the Works within 7 dayso
f delivery of the Letter of Acceptance.

The Site Possession Date shall be AGREED WITH THE PROJECT MANAGER.

The Site is located at COFFEE PLAZA along HAILE SELASSIE AVENUE within the
NAIROBI CITY CENTRE.
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The Defects Liability period is 180 days.

Other Contractors, utilities etc., to be engaged by the Employer on the Site. Include those
for the execution of;

NONE
The minimum insurance covers shall be;

1. The minimum cover for insurance of the Works and of Plant and Materials in respect of
the Contractor’s faulty design is:

2. The minimum cover for loss or damage to Equipment is Kshs. 1,000,000.00
3. The minimum for insurance of other property is Kshs. 5,000,000.00
4. The minimum cover for personal injury or death insurance
. For the Contractor’s employees is Kshs. 5,000,000.00
. And for other people is Kshs. 1,000,000.00
The following events shall also be Compensation Events:
1. ASLISTED IN CLAUSE 24 OF THE CONDITIONS OF CONTRACT.
2. DELAYED PAYMENTS WILL BE COMPENSATED FOR INTEREST AND TIME

3.

4.

The period between Program updates is 7 days.

The amount to be withheld for late submission of an updated Program is WHOLE
CERTIFICATE

The proportion of payments retained is 109% percent.
The Limit of Retention is 10% percent.
The Price Adjustment Clause SHALL NOT apply.

The liquidated damages for the whole of the Works is Kshs. 10,000.00 (per week or part
thereof)

The Performance Security shall be for the following minimum amounts equivalent as a
percentage of the Contract Price 5% percent (%).

The Completion Period for the Works is 20 [Weeks].

The rate of exchange for calculation of foreign currency payments is NOT APPLICABLE
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The schedule of basic rates used in pricing by the Contractor is as attached [Contractor to
attach]. PRICE INCREASE WILL BE BASED ON KENYA NATIONAL BUREAU OF STATISTICS
PRICE INDICE.

Amendments to Clause 23.3 of these Conditions - Interest on delayed payments for
overdue amounts and Liquidated damages for delayed performance payable by Procuring
Entity and Contractor to be paid out by each party respectively will be in accordance with
prevailing mean commercial lending rates as determined by Central Bank of Kenya.

(PPAD Act, 2015 Section 140 (c).

Advance Payment SHALL NOT BE granted.

Prices for V.A.T. should be INCLUDED IN THE CONTRACTOR’S UNIT RATES.

Copies of tender documents: only one copy will be required.
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SECTION V - SPECIFICATIONS

1.0

2.0

3.0

4.0

5.0

Notes for preparing Specifications

Specifications must be drafted to present a clear and

precise statement of the required standards of materials,

and workmanship for tenderers to respond realistically and
competitively to the requirements of the Employer and
ensure responsiveness of tenders. The Specifications should
require that all materials, plant, and other supplies to be
permanently incorporated in the Works be new, unused, of
the most recent or current models, and incorporating all
recent improvements in design and materials unless
provided otherwise in the Contract. Where the Contractor
is responsible for the design of any part of the permanent
Works, the extent of his obligations must be stated.

Specifications from previous similar projects are useful and
may not be necessary to re-write specifications for every
Works Contract.

There are considerable advantages in standardizing General
Specifications for repetitive Works in recognized public
sectors, such as highways, urban housing, irrigation and
water supply. The General Specifications should cover all
classes of workmanship, materials and equipment
commonly involved in constructions, although not
necessarily to be used in a particular works contract.
Deletions or addenda should then adapt the General
Specifications to the particular Works.

Care must be taken in drafting Specifications to ensure they
are not restrictive. In the Specifications of standards for
materials, plant and workmanship, existing Kenya
Standards should be used as much as possible, otherwise
recognized international standards may also be used.

The Employer should decide whether technical solutions to
specified parts of the Works are to be permitted.
Alternatives are appropriate in cases where obvious (and
potentially less costly) alternatives are possible to the
technical solutions indicated in tender documents for
certain elements of the Works, taking into consideration the
comparative specialized advantage of potential tenderers.

The Employer should provide a description of the selected
parts of the Works with appropriate reference to Drawings,
Specifications, Bills of Quantities, and Design or
Performance criteria, stating that the alternative solutions
shall be at least structurally and functionally equivalent to
the basic design parameters and Specifications.

Such alternative solutions shall be accompanied by all
information necessary for a complete evaluation by the
Employer, including drawings, design calculations, technical
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specifications, breakdown of prices, proposed construction
methodology, and other relevant details.  Technical
alternatives permitted in this manner shall be considered by
the Employer each on its own merits and independently of
whether the tenderer has priced the item as described in the
Employer’s design included with the tender documents.
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SECTION VI - DRAWINGS
Note 1. Alist of drawings should be inserted here

2. The actual drawings including Site plans should be annexed in a
separate booklet.
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1.0

2.0

SECTION VII - BILL OF QUANTITIES

Notes for preparing Bills of Quantities

The objectives of the Bills of Quantities are;

(a)

(b)

(2)

(b)

to provide sufficient information on the quantities of Works to be
performed to enable tenders to be prepared efficiently and accurately; and

when a Contract has been entered into, to provide a priced Bill of
Quantities for use in the periodic valuation of Works executed.

In order to attain these objectives, Works should be itemized in the Bill of
Quantities in sufficient detail to distinguish between the different classes
of Works, or between Works of the same nature carried out in different
locations or in other circumstances which may give rise to different
considerations of cost. Consistent with these requirements, the layout and
content of the Bill of Quantities should be as simple and brief as possible.

The Bills of Quantities should be divided generally into the following
sections:

Preliminaries.

The preliminaries should indicate the inclusiveness of the unit prices, and
should state the methods of measurement which have been adopted in the
preparation of the Bill of Quantities and which are to be used for the
measurement of any part of the Works.

The number of preliminary items to be priced by the tenderer should be
limited to tangible items such as site office and other temporary works,
otherwise items such as security for the Works which are primarily part of
the Contractor’s obligations should be included in the Contractor’s rates.

Work Items

(i) The items in the Bills of Quantities should be grouped into sections
to distinguish between those parts of the Works which by nature,
location, access, timing, or any other special characteristics may
give rise to different methods of construction, or phasing of the
Works, or considerations of cost. General items common to all
parts of the Works may be grouped as a separate section in the Bill
of Quantities.

(i)  Quantities should be computed net from the Drawings, unless
directed otherwise in the Contract, and no allowance should be
made for bulking, shrinkage or waste. Quantities should be
rounded up or down where appropriate.

(iii) The following units of measurement and abbreviations are
recommended for use.
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(iv)

Unit Abbreviation Unit Abbreviation
cubic meter m’or cum millimeter mm

hectare ha month mon

hour h number nr

kilogram kg square meter m’ or sq m
lump sum sum square millimeter | mm?® or sq mm
meter m week wk

metric ton (1,000 kg) ‘

The commencing surface should be identified in the description of
each item for Work involving excavation, boring or drilling, for
which the commencing surface is not also the original surface. The
excavated surface should be identified in the description of each
item for Work involving excavation for which the excavated surface
is not also the final surface. The depths of Work should be
measured from the commencing surface to the excavated surface, as

defined.

(c)  Daywork Schedule

A Daywork Schedule should be included if the probability of unforeseen
work, outside the items included in the Bill of Quantities, is relatively high.
To facilitate checking by the Employer of the realism of rates quoted by the
tenderers, the Daywork Schedule should normally comprise:

(i) alist of the various classes of labour, and materials for
which basic Day work rates or prices are to be inserted
by the tenderer, together with a statement of the
conditions under which the Contractor will be paid for
Work executed on a Day work basis; and

(ii) a percentage to be entered by the tenderer against each
basic Day work Subtotal amount for labour, materials
and plant representing the Contractor’s profit,
overheads, supervision and other charges

(d)  Provisional Quantities and Sums

()

(i)

Provision for quantity contingencies in any particular item or class
of Work with a high expectation of quantity overrun should be
made by entering specific “Provisional Quantities” or “Provisional
Items” in the Bill of Quantities, and not by increasing the quantities
for that item or class of Work beyond those of the Work normally
expected to be required. To the extent not covered above, a general
provision for physical contingencies (quantity overruns) should be
made by including a “Provisional Sum” in the Summary of the Bill of
Quantities. Similarly, a contingency allowance for possible price
increases should be provided as a “Provisional Sum” in the Summary
of the Bill of Quantities. The inclusion of such provisional sums
often facilitates budgetary approval by avoiding the need to request
periodic supplementary approvals as the future need arises.

Provisional sums to cover specialized works normally carried out by
Nominated Sub Contractors should be avoided and instead Bills of
Quantities of the specialized Works should be included as a section
of the main Bills of Quantities to be priced by the Main Contractor.
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The Main Contractor should be required to indicate the name (s) of
the specialized firms he proposes to engage to carry out the
specialized Works as his approved domestic sub-contractors. Only
provisional sums to cover specialized Works by statutory
authorities should be included in the Bills of Quantities.

(¢) Summary
The Summary should contain a tabulation of the separate parts of
the Bills of Quantities carried forward, with provisional sums for

Daywork, for physical (quantity) contingencies, and for price
contingencies (upward price adjustment) where applicable.

STD/45



SECTION VIII - STANDARD FORMS

(i) Form of Invitation for Tenders

(ii) Form of Tender

(iii) Letter of Acceptance

(iv) Form of Agreement

) Form of Tender Security

(vi) Performance Bank Guarantee

(vii) Bank Guarantee for Advance Payment
(viii) Qualification Information

(ix) Tender Questionnaire

(xi) Confidential Business Questionnaire
(%) Statement of Foreign Currency Requirement
(xi) Details of Sub-Contractors
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FORM OF INVITATION FOR TENDERS

[date]
To: [name of Contractor]|
[address]
Dear Sirs:
Reference: [Contract Name]

You have been pre-qualified to tender for the above project.

We hereby invite you and other pre-qualified tenderers to submit a tender for the
execution and completion of the above Contract.

A complete set of tender documents may be purchased by you from ___

[mailing address, cable/telex/facsimile numbers].

Upon payment of a non-refundable fee of Kshs

All tenders must be accompanied by number of copies of the same and a
security in the form and amount specified in the tendering documents, and must be
delivered to

[address and location]

at or before (time and date). Tenders will be opened immediately
thereafter, in the presence of tenderers’ representatives who choose to attend.

Please confirm receipt of this letter immediately in writing by cable/facsimile or telex.
Yours faithfully,

Authorized Signature

Name and Title
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FORM OF TENDER

TO: DIRECTOR GENERAL - AGRICULTURE AND FOOD AUTHORITY [Name of Employer)

[Date] PROPOSED EXTERNAL PAINTING; RENOVATION TO PLUMBING,

INTERNAL DRAINAGE & SANITARY INSTALLATIONS; ELECTRICAL AND CIVIL
WORKS TO COFFEE PLAZA ALONG HAILE SELASSIE AVENUE - NAIROBI. [Name of
Contract]|

Dear Sir,

L.

In accordance with the Conditions of Contract, Specifications, Drawings and Bills
of Quantities for the execution of the above named Works, we, the undersigned
offer to construct, install and complete such Works and remedy any defects
therein for the sum of Kshs. [Amount in figures]Kenya
Shillings

[Amount in words|

We undertake, if our tender is accepted, to commence the Works as soon as is
reasonably possible after the receipt of the Project Manager’s notice to commence,
and to complete the whole of the Works comprised in the Contract within the
time stated in the Appendix to Conditions of Contract.

We agree to abide by this tender until 120 DAYS AFTER TENDER OPENING
and it shall remain binding upon us and may be accepted at any time before that
date.

Unless and until a formal Agreement is prepared and executed this tender
together with your written acceptance thereof, shall constitute a binding Contract
between us.

We understand that you are not bound to accept the lowest or any tender you may
receive.

Dated this day of 20

Signature in the capacity of

Duly authorized to sign tenders for and on behalf of
[Name of Tenderer]
of [Address of Tenderer]|

Witness; Name

Address

Signature

Date
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LETTER OF ACCEPTANCE [letterhead of the Employer]|

[date]

To:

[Name of the Contractor]

[Address of the Contractor|

Dear Sir,

This is to notify you that your Tender dated for the execution of

[Name of the Contract and identification number, as given in the Tender documents] for the Contract
Price of Kshs. [amount in figures| Kenya
Shillings

[amount in words|

in accordance with the Instructions to Tenderers is hereby accepted.

You are hereby instructed to proceed with the execution of the said Works in accordance
with the Contract documents.

Authorized SIGNATUTE .......oveeverrrceveeeveeenienessssr e seesneeeeens
Name and Title of SIgNATOTY ......cccuverrrrerrereeeeeieeeeenie s

Attachment: Agreement
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FORM OF AGREEMENT

THIS AGREEMENT, made the day of 20
between of[or whose registered office is
situated at]

(hereinafter called “the Employer”) of the one part AND
of [or whose registered office is situated at]

(hereinafter called “the Contractor”) of the other part.

WHEREAS THE Employer is desirous that the Contractor executes

(name and identification number of Contract ) (Hereinafter called “the Works”) located

at [Place/location of the Works] and the Employer has accepted
the tender submitted by the Contractor for the execution and completion of such Works
and the remedying of any defects therein for the Contract Price of

Kshs [Amount in figures|, Kenya

Shillings [Amount in words].

NOW THIS AGREEMENT WITNESSETH as follows:

L In this Agreement, words and expressions shall have the same meanings as are
respectively assigned to them in the Conditions of Contract hereinafter referred to.

2. The following documents shall be deemed to form and shall be read and construed
as part of this Agreement i.c.

(i) Letter of Acceptance
(ii)  Form of Tender
(ili)  Conditions of Contract Part I

(iv)  Conditions of Contract Part IT and Appendix to
Conditions of Contract

(v)  Specifications
(vi)  Drawings
(vii)  Priced Bills of Quantities
3. Inconsideration of the payments to be made by the Employer to the Contractor as
hereinafter mentioned, the Contractor hereby covenants with the Employer to execute
and complete the Works and remedy any defects therein in conformity in all respects
with the provisions of the Contract.
4. The Employer hereby covenants to pay the Contractor in consideration of the
execution and completion of the Works and the remedying of defects therein, the

Contract Price or such other sum as may become payable under the provisions of the
Contract at the times and in the manner prescribed by the Contract.
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IN WITNESS whereof the parties thereto have caused this Agreement to be executed the
day and year first before written.

FOR AND ON BEHALF OF THE EMPLOYER
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FORM OF TENDER SECURITY

WHEREAS ... (hereinafter called “the Tenderer”) has submitted his
tender dated for the construction of

KNOW ALL PEOPLE by these presents that WE ..o having our registered
office at ..o, (hereinafter called “the Bank/Insurance Company”), are bound unto
................................. (hereinafter called “the Employer”) in the sum of Kshs.........c.cccc.... for
which payment well and truly to be made to the said Employer, the Bank/Insurance
Company binds itself, its successors and assigns by these presents sealed with the
Common Seal of the said Bank/Insurance Company this ............... Day of oo 20

THE CONDITIONS of this obligation are:

L If after tender opening the tenderer withdraws his tender during the period of
tender validity specified in the instructions to tenderers

Or

2. If the tenderer, having been notified of the acceptance of his tender by the
Employer during the period of tender validity:

(a)  fails or refuses to execute the form of Agreement in accordance with the
Instructions to Tenderers, if required; or

(b)  fails or refuses to furnish the Performance Security, in accordance with the
Instructions to Tenderers;

We undertake to pay to the Employer up to the above amount upon receipt of his
first written demand, without the Employer having to substantiate his demand,
provided that in his demand the Employer will note that the amount claimed by
him is due to him, owing to the occurrence of one or both of the two conditions,
specifying the occurred condition or conditions.

This guarantee will remain in force up to and including thirty (30) days after the
period of tender validity, and any demand in respect thereof should reach the Bank
/Insurance Company not later than the said date.

[date[ [signature of the Bank/ Insurance Company]

[witness] [seal]
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PERFORMANCE BANK GUARANTEE

To: (Name of Employer) (Date)
(Address of Employer)
Dear Sir,
WHEREAS (hereinafter called “the Contractor”) has undertaken, in
pursuance of Contract No. dated to execute

(hereinafter called “the Works”);

AND WHEREAS it has been stipulated by you in the said Contract that the Contractor
shall furnish you with a Bank Guarantee by a recognised bank for the sum specified
therein as security for compliance with his obligations in accordance with the Contract;

AND WHEREAS we have agreed to give the Contractor such a Bank Guarantee:

NOW THEREFORE we hereby affirm that we are the Guarantor and responsible to you,
on behalf of the Contractor, up to a total of Kshs. (amount of Guarantee in
figures) Kenya Shillings (amount of Guarantee in
words), and we undertake to pay you, upon your first written demand and without cavil or
argument, any sum or sums within the limits of Kenya Shillings
(amount of Guarantee in words) as aforesaid without your needing to prove or to show
grounds or reasons for your demand for the sum specified therein.

We hereby waive the necessity of your demanding the said debt from the Contractor
before presenting us with the demand.

We further agree that no change, addition or other modification of the terms of the
Contract or of the Works to be performed thereunder or of any of the Contract
documents which may be made between you and the Contractor shall in any way release
us from any liability under this Guarantee, and we hereby waive notice of any change,
addition, or modification.

This guarantee shall be valid until the date of issue of the Certificate of Completion.

SIGNATURE AND SEAL OF THE GUARANTOR

Name of Bank

Address

Date
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BANK GUARANTEE FOR ADVANCE PAYMENT

To: [name of Employer] (Date)
[address of Employer]

Gentlemen,

Ref: [name of Contract]

In accordance with the provisions of the Conditions of Contract of the above-mentioned
Contract, We, [name and Address of Contractor| (hereinafter called
“the Contractor”) shall deposit with [name of Employer| a bank
guarantee to guarantee his proper and faithful performance under the said Contract in an
amount  of  Kshs._ [amount  of  Guarantee — in  figurers] ~ Kenya
Shillings [amount of Guarantee in words].

We, [bank or financial institution], as instructed by the Contractor, agree
unconditionally and irrevocably to guarantee as primary obligator and not as Surety
merely, the payment to [name of Employer] on his first demand
without whatsoever right of objection on our part and without his first claim to the
Contractor, in the amount not exceeding Kshs [amount of Guarantee in
figures] Kenya  Shillings [amount  of
Guarantee in words|, such amount to be reduced periodically by the amounts recovered by
you from the proceeds of the Contract.

We further agree that no change or addition to or other modification of the terms of the
Contract or of the Works to be performed thereunder or of any of the Contract
documents which may be made between [name of Employer] and the
Contractor, shall in any way release us from any liability under this guarantee, and we
hereby waive notice of any such change, addition or modification.

No drawing may be made by you under this guarantee until we have received notice in
writing from you that an advance payment of the amount listed above has been paid to the
Contractor pursuant to the Contract.

This guarantee shall remain valid and in full effect from the date of the advance payment
under the Contract until
(name of Employer) receives full payment of the same

amount from the Contract.

Yours faithfully,
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Signature and Seal

Name of the Bank or financial institution

Address

Date

Witness:

Name:

Address:

Signature:

Date:
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QUALIFICATION INFORMATION

Individual Tenderers or Individual Members of Joint Ventures

11 Constitution or legal status of tenderer (attach copy or Incorporation

Certificate);
Place of registration:

Principal place of business

Power of attorney of signatory of tender

1.2 Total annual volume of construction work performed in the last five years
Year Volume
Currency Value
13 Work performed as Main Contractor on works of a similar nature and

volume over the last five years. Also list details of work under way or
committed, including expected completion date.

Project name Name of Client Type of work Value of
and contact performed and Contract
person year of

completion
1.4  Majoritems of Contractor’s Equipment proposed for carrying out the

Works. List all information requested below.

Item of Description, Condition(new, Owned, leased
Equipment Make and age good, poor) and (from whom?), or
(years) number available | to be purchased
(from whom?)
(etc o
)
15 Qualifications and experience of key personnel proposed for

administration and execution of the Contract. Attach biographical data.
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Position Name Years of Years of experience in

experience proposed position
(general)

Project Manager

(etc.)

L6

L7

1.8

1.9

1.10

Financial reports for the last five years: balance sheets, profit and loss
statements, auditor’s reports, etc. List below and attach copies.

Evidence of access to financial resources to meet the qualification
requirements: cash in hand, lines of credit, etc. List below and attach
copies of supportive documents.

Name, address and telephone, telex and facsimile numbers of banks that
may provide reference if contacted by the Employer.

Statement of compliance with the requirements of Clause 1.2 of the
Instructions to Tenderers.

Proposed program (work method and schedule) for the whole of the
Works.

2 Joint Ventures

24

25

2.6

The information listed in 1.1 - 1.10 above shall be provided for each partner
of the joint venture.

The information required in 1.11 above shall be provided for the joint
venture.

Attach the power of attorney of the signatory(ies) of the tender authorizing
signature of the tender on behalf of the joint venture
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2.7

Attach the Agreement among all partners of the joint venture ( and which
is legally binding on all partners), which shows that:

a) all partners shall be jointly and severally liable for the execution of
the Contract in accordance with the Contract terms;

b) one of the partners will be nominated as being in charge, authorized
to incur liabilities and receive instructions for and on behalf of any

and all partners of the joint venture; and

C) the execution of the entire Contract, including payment, shall be
done exclusively with the partner in charge.
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TENDER QUESTIONNAIRE

Please fill in block letters.
Full names of tenderer

Full address of tenderer to which tender correspondence is to be sent (unless an
agent has been appointed below)

Name of tenderer’s representative to be contacted on matters of the tender during
the tender period

Details of tenderer’s nominated agent (if any) to receive tender notices. This is
essential if the tenderer does not have his registered address in Kenya (name,
address, telephone, telex)

Signature of Tenderer

Make copy and deliver to: (Name of Employer)
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CONFIDENTIAL BUSINESS QUESTIONNAIRE

You are requested to give the particulars indicated in Part 1 and either Part 2 (a), 2 (b) or 2
(c) and 2 (d) whichever applies to your type of business.

You are advised that it is a serious offence to give false information on this Form.

Part 1 - General

BUSINESS INAIMIE .....oooeei ittt s

Location of business premises; COUNLTY/ TOWILc.cocovvvvviveivermmrierecense e eenvesiesessasssssssesseessesseessessseenes
PLOE N0t Sreet/ROAd ... veeeeeene s
Postal AddIess........uuuuummmmmieeiveemriveiveimsemsineesseneeneeneene TI NO i ess s
INQLUTE Of BUSINESS.....vvvvvvvvvrivrivrevsevreeseeseresse et et
Current Trade Licence No........c.ccocoovrcerercerccncece EXPiring date............eeerreeeereeseeseeeencenceee
Maximum value of business which you can handle at any time: K. pound............cccccoovsurmrreenc.

INAIME Of YOUT DANKETS ...t e
BIANCH. oo Telephone Numbers:............ccoccomsnrnn.

Part 2 (a) - Sole Proprietor

Your name in full......ooooovrovr A e
Nationality......cccooooeererrrrrrrrrrrreeeen CoUNLTY Of OFIGIN...vvreeveeieeisi e
¥ CIIZENSHIP AELALLS oo sessssent e
Part 2 (b) — Partnership

Give details of partners as follows:

Name in full Nationality ~ Citizenship Details Shares

—_

Part 2(c) - Registered Company:

PriVAte OF PUDBLIC........couuiiiiiiiiiiiiiiiiiiiiieiesiseiesieseesseseesissess s s s s s
State the nominal and issued capital of the Company-

NOIMINAL KSRS....oovvrvrrere e iiiiiieeiereec st siiiseens et isissess s e siassss s

TSSUEA SIS et e e e e e s s s s se e e eses s sseses s s s s essasses s s s s sen
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Give details of all directors as follows:

Name in full Nationality. Citizenship Details*. Shares.

Part 2(d) - Interest in the Firm:

[s there any person / PErSONS I .........owvcuuerrrrrreeeeesmssseseeeeessssss s sesessss s seseeesss (Name
of Employer) who has interest in this firm? Yes/NO....ooccc.e. (Cross/Delete as
necessary)

I certify that the information given above is correct.

(Title) (Signature) (Date)
. Attach proof of citizenship
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STATEMENT OF FOREIGN CURRENCY REQUIREMENTS (NOT
APPLICABLE)

(See Clause 23] of the Conditions of Contract)

In the event of our Tender for the execution
of (name of Contract) being accepted, we
would require in accordance with Clause 21 of the Conditions of Contract, which
is attached hereto, the following percentage:

of the Contract Sum, (Less Fluctuations) to be paid in foreign currency.

Currency in which foreign exchange element is required:

Enter 0% (zero percent) if no payment will be made in foreign currency.

Maximum foreign currency requirement shall be (percent) of the
Contract Sum, less Fluctuations.

(Signature of Tenderer)
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DETAILS OF SUB-CONTRACTORS

If the Tenderer wishes to sublet any portions of the Works under any heading, he
must give below details of the sub-contractors he intends to employ for each
portion.

Failure to comply with this requirement may invalidate the tender.
(1) Portion of Works to be sublet: L

[i) Full name of Sub-contractor

and address of head office: ™o

(i)  Sub-contractor’s experience
of similar works carried out
in the last 3 years with
Contract value:

(2)  Portionof Works tosublet: s

(i) Full name of sub-contractor

and address of head office: ™o

(i)  Sub-contractor’s experience
of similar works carried out
in the last 3 years with
contract value:

[Signature of Tenderer) Date
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LETTER OF NOTIFICATION OF AWARD

Address of Procuring Entity

To:

RE: Tender No.

Tender Name

This is to notify that the contract/s stated below under the above mentioned tender have
been awarded to you.

Please acknowledge receipt of this letter of notification signifying your acceptance.
The contract/contracts shall be signed by the parties within 30 days of the date of this

letter but not earlier than 14 days from the date of the letter.

You may contact the officer(s) whose particulars appear below on the subject matter of
this letter of notification of award.

(FULL PARTICULARS)

SIGNED FOR ACCOUNTING OFFICER
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PREAMBLES AND PRICING NOTES



PROPOSED EXTERNAL PAINTING; RENOVATION TO PLUMBING, INTERNAL DRAINAGE AND SANITARY
INSTALLATIONS; ELECTRICAL AND CIVIL WORKS TO COFFEE PLAZA ALONG HAILE SELASSIE AVENUE-NAIROBI.

PREAMBLES AND PRICING NOTES

A. GENERALLY

All work to be carried out in accordance with the Public Works and Housing
General Specifications for Building Works issued in 1976 or as qualified or
amended.

B. MANUFACTURERS’ NAMES

Where manufacturers’ names and catalogue references are given for guidance
to quality and standard only, alternative manufacturer of equal quality will be
accepted at the discretion of the Project Manager.

C. WALLING
All precast concrete blocks shall be manufactured by the methods and to the
sizes specified in the Ministry of Roads, Public Works and Housing
“Specification for Metric Sized Concrete Blocks for Building (1972)”

Walling of 100 mm thickness or under shall be reinforced with hoop iron
every alternate course.

Prices for walling must allow for all costs in preparing, packing and sending
sample blocks for testing as and when required by the Project Manager.

D. CARPENTRY

The grading rules for cypress shall be the same as for podocarpus and all
timber used for structural work shall be select (second grade).

All structural timber must conform to the minimum requirements for
moisture content and preservative treatment and timber prices must allow for

preparing, packing and sending samples for testing when required.

Prices must also include for all nails and fasteners.
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PROPOSED EXTERNAL PAINTING; RENOVATION TO PLUMBING, INTERNAL DRAINAGE AND SANITARY
INSTALLATIONS; ELECTRICAL AND CIVIL WORKS TO COFFEE PLAZA ALONG HAILE SELASSIE AVENUE-NAIROBI.

A. JOINERY

Cypress for joinery shall be second grade in accordance with the latest
grading rules of the Kenya Government.

Where Mahogany is specified, this refers to prime grade only. The Contractor
may with the approval of the Project Manager, use either Msharagi or Mvuli
in lieu of Mahogany but such approval will be given only in the case of
shortages of the hardwoods specified.

Plugging shall be carried out by drilling walling or concrete with masonry
drill and filling with propriety plugs of the correct sizes. Cutting with
hammer and chisel will not be allowed.

Prices for joinery must include for pencil rounded arises, protection against
damage, nails, screws, framing and bedding in cement mortar as required.

Sizes given for joinery items are nominal sizes and exact dimensions of doors,
etc, must be ascertained on site.

B. IRONMONGERY

Ironmongery shall be as specified in the Bills of Quantities or equal and
approved.

Prices must include for removing and re-fixing during and after painting,
labeling all keys, and for fixing to hardwood, softwood, concrete or
blockwork.

Catalogue references given for ironmongery are for purposes of indicating
quality and size of item(s). Should the Contractor wish to substitute the

specified item(s) with others of equal quality, he must inform the Project
Manager and obtain approval in writing.

C. STRUCTURAL STEELWORK
All structural steelwork shall comply with the Ministry of Public Works

“Structural Steelwork Specification (1973) and shall be executed by an
approved Sub-contractor.
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PROPOSED EXTERNAL PAINTING; RENOVATION TO PLUMBING, INTERNAL DRAINAGE AND SANITARY
INSTALLATIONS; ELECTRICAL AND CIVIL WORKS TO COFFEE PLAZA ALONG HAILE SELASSIE AVENUE-NAIROBI.

A. PLASTERWORK AND OTHER FINISHES

All finishing shall be as described in the general specifications and in these
Bills of Quantities.

Prices for pavings are to include for brushing concrete clean, wetting and
coating with cement and sand grout 1:1.

Rates for glazed wall tiling are to include for a 12 mm cement and sand (1:4)
backing screed unless otherwise specified in these Bills of Quantities.

B. GLAZING
Where polished plate glass is specified, this refers to general glazing quality.
Prices for glazing shall include for priming of rebates before placing putty.

The Contractor will be responsible for replacing any broken or scratched
glass and handing over in perfect condition.

C. PAINTING
All paint shall be 1* quality “Crown” or other equal and approved
Painting shall be applied in accordance with the manufacturers’ instructions.
Prices for painting are to include for scaffolding, preparatory work, priming

coats, protection of other works and for cleaning up on completion. Prices for
painting on galvanized metal are to include for mordant solution as necessary.
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EVALUATION CRITERIA



TENDER EVALUATION CRITERIA

After tender opening, the tenders will be evaluated in 4 stages, namely:
1. Preliminary examination;
2. Technical evaluation;
3. Financial Evaluation; and
4. Recommendation for Award.

STAGE 1: MANDATORY REQUIREMENTS

These conditions MUST be met by the Main Contractor: -

ITEM| MANDATORY REQUIREMENT (MR)
MR]1 | Certificate of Incorporation / Registration from the Registrar of Companies /
Businesses;

MR2 Provide Valid Tax Compliance Certificate;

MR3 PProvide Current Category of Registration with National Construction Authority
(NCA) - NCA 3-6 Building Works; and the registration of proposed Sub-
contractors for; Electrical Works- NCA 1- 4, Mechanical Works - NCA 1 - 5;

MR4 Provide Current/valid Class of Licenses with National Construction Authority,
(NCA) - Main contractor; NCA 3-6 Building Works, Electrical Works- NCA 1- 4
and EPRA registration category B and below, Mechanical Works - NCA 1 - 5;

MR5 Must Submit original bid/tender document in the format as issued by the
Authority — the returned tender document should be BOOK BOUND in the order
and pages provided as issued. All pages including attachments/leaves must be
paginated in 1, 2, 3, 4.....format including attachments (Spiral Binding and use of
Spring or box files will not be accepted and will lead to automatic) disqualification;

MR6 [Tender Security/Bid Bond of Kenya Shillings Two Hundred and Fifty
Thousand (Kshs. 250,000.00 addressed and bound to the
Procuring Entity, that is in the required format, amount, from a reputable
bank and that is valid for 150days from the date of tender opening;

MR7 Dully filled, signed and stamped Form of Tender;

MR8 Dully filled, Signed and Stamped Confidential Business Questionnaire;

MR9 |Attach CR12/CR13 issued not earlier than six (6) months from the date of
opening of the tenders;

MRI10Dully filled and stamped tender Questionnaire;

MRI11[The required number of copies of the Tender — one Original and one copy;

MR12[Fully filled declaration form that the tenderers have never and shall not engage in
any corrupt or fraudulent practices in the procurement proceedings;




MR13[Fully filled declaration form that the firm/person/tenderer and his/her
subcontractors, if any is not debarred from participating in procurement
proceedings; and

MR14Attach Copies of Audited Financial Statements incorporating balance sheet
(statement of financial position), profit and loss accounts (statements of
comprehensive income), and cash flow statements for any consecutive two years
of the last three years (2019,2018, 2017) prepared in accordance with
international Financial reporting standards and incorporating audit opinions
issued in accordance with ICPAK regulations.

Note:
e Failure to attach/provide any of the above mandatory requirements will lead to
automatic disqualification

The Authority may seek further clarification/confirmation if necessary to confirm
authenticity/compliance of any condition of the tender.

STAGE 2: TECHNICAL EVALUATION

A) Assessment for eligibility

The tender document shall be examined based on clause 2.2 of the Instruction to
Tenderers which states as follows:

‘In accordance with clause 2.2 of Instruction to Tenderers, the tenderers will be required
to provide evidence for eligibility of the award of the tender by satisfying the employer
of their eligibility under sub clause 2.1 of Instruction to Tenderers and adequacy of
resources to effectively carry out the subject contract. The tenderers shall be required to
fill the Standard Forms provided for the purposes of providing the required information.
The tenderers may also attach the required information if they so desire.
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The detailed scoring plan shall be as shown in table 1 below: -

TABLE 1: Assessment for Eligibility

Item | Main Contractor Point Max. Point
Scored
i Key Personnel (Attach evidence)
Director of the firm —Attach certificate
e Holder of degree in relevant Engineering field ------------ 10 10
e Holder of diploma in relevant Engineering field ------------- 8
e Holder of certificate in relevant Engineering field------------- 5
e Holder of trade test certificate in relevant Engineering field
3
e No relevant certificate 0
Qualifications 40
At least 1No. degree/diploma holder of key personnel in 10
relevant field- Building and civil Engineering works
Attach certificate ----------- 5marks
Experience
e Owver 5 years relevant experience 5
e With over 3 years relevant experience 4
e With under 2 years relevant experience 2
o No relevant certificate 0]
Attach Cv —W/ith evidence of relevant Experience-References with
contacts/recommendation letters etc
Qualifications
At least 1No certificate holder of key personnel in relevant field -
Attach certificate ....... 5 marks 10
Experience
e With over 5 years relevant experience 5
e With over 3 years relevant experience 3
e With under 2 years relevant experience 1
¢ No relevant certificate 0
Cv —-With evidence of relevant Experience-References with
contacts/recommendation letters etc
Qualifications
At least 2No artisan (trade test certificate in relevant field) -
Attach certificate ........c.coeeveniniiiiniiiiniininninenns 2.5 Marks each 10
Experience
e  Artisan with over 5 years relevant experience --- 2.5 each
e  Artisan with under 5 years relevant experience ---- 2 each
e Non skilled worker with over 5 years relevant experience -
1 each
¢ No relevant experience 0
Cv —With evidence of relevant Experience-References with
contacts/recommendation letters etc
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A list of Contract Completed in the last five (5) years (Max of
5No. Projects)- MUST Provide Evidence —LPO, Letter of Awards,
Contracts, Completion certificates for each project
o Project of similar nature, complexity or magnitude (Kshs
15 Million and above per Project) ------- 4
° Project of similar nature but of lower value than the one
in consideration (below Kshs. 15 Million per Project) -------

o No completed project of similar nature 0

20

On-going projects — Provide Evidence- Letter of Awards,
Contract Agreement
e No Project of similar nature, complexity and magnitude -
5
e Three and below Projects of similar, nature complexity
and magnitude 3
e Four and above Projects of similar nature, complexity
and magnitude 1

Schedule of contractors equipment and transport (proof or
evidence of ownership/Lease)
a)Relevant Transport
e Means of transport ( at least 2 Vehicles) ------------------- 5
o Atleast T .o 25
e No means of transport 0

15

b) Relevant Tools and Equipment (ladders/hoists, welding
machines, cranes, ladders etc)
e Has relevant equipment for work being tendered -5 No. -
---- 10 Marks
e No relevant equipment for work being tendered ------ 0

10

Vi

Financial report

a) Must Attach Audited financial report -last three (3) years)

e Average Annual Turn-over equal to or greater than the cost
Kshs. 50 Million -10
e No audited Financial Statements attached 0

10

b) Evidence of Financial Resources (cash in hand, lines of credit,
over draft facility or LPO financing facility - 10
e Has not indicated sources of financial resources ------------- 0

10

TOTAL

100

Any bidder who scores 75 points and above shall be considered for further evaluation
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STAGE 3 : FINANCIAL EVALUATION

1. Taking the bid price, as read out at the bid opening;

2. Adjusting the tender sum by taking into account any corrections made relating to
arithmetic errors;

3. Any error noted is reported in the evaluation report for purposes informing the
Contractor for awareness and for computation of error factor for use in the final
account working.

STAGE 4: RECOMMENDATION FOR AWARD

The successful bidder shall be the tenderer who attained the required pass mark of 75 %
and with the lowest bid price (lowest evaluated tender price).

AF/CP/EC/5
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PARTICULAR PRELIMINARIES



PROPOSED EXTERNAL PAINTING; RENOVATION TO PLUMBING, INTERNAL DRAINAGE AND SANITARY INSTALLATIONS; ELECTRICAL
AND CIVIL WORKS TO COFFEE PLAZA ALONG HAILE SELASSIE AVENUE-NAIROBI.

PARTICULAR PRELIMINARIES

Item

Description

Kshs.

Cts.

A

PRICING ITEMS OF PRELIMINARIES

Prices SHALL BE INSERTED against items of “preliminaries” in
the tenderer’s priced Bills of Quantities. The Contractor shall be
deemed to have included in his prices or rates for the various
items in the Bills of Quantities or Specification for all costs
involved in complying with all the requirements for the proper
execution of the whole of the works in the Contract.The
contractor is advised to read and understand all preliminary
items.

EMPLOYER

The "Employer' is AGRICULTURE AND FOOD AUTHORITY -
COFFEE DIRECTORATE

The term "Employer' and 'Government" wherever used in the
contract document shall be synonymous

PROJECT MANAGER

The term "P.M." wherever used in these Bills of Quantities shall
be deemed to imply the Project Manager as defined in Condition
1 of the Conditions of Contract or such person or persons as may
be duly authorised to represent him on behalf of the
Government.

ARCHITECT

The term "Architect” shall be deemed to mean "The Project
Manager." as defined above whose address unless otherwise
notified is Ministry of Transport, Infrastructure, Public Works,
Housing and Urban Development, P.O. Box 30743, NAIROBI.

QUANTITY SURVEYOR

The term "Quantity Surveyor' shall be deemed to mean "The
Project Manager." as defined above whose address unless
otherwise notified is Ministry of Transport, Infrastructure,
Public Works, Housing and Urban Development, P.O. Box
30743, NAIROBL

Carried to Collection
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PROPOSED EXTERNAL PAINTING; RENOVATION TO PLUMBING, INTERNAL DRAINAGE AND SANITARY INSTALLATIONS; ELECTRICAL
AND CIVIL WORKS TO COFFEE PLAZA ALONG HAILE SELASSIE AVENUE-NAIROBI.

Item

Description

Kshs.

Cts.

ELECTRICAL ENGINEER

The term "Electrical Engineer" shall be deemed to mean "The
Project Manager." as defined above whose address unless
otherwise notified is Ministry of Transport, Infrastructure,
Public Works, Housing and Urban Development, P.O. Box
30743, NAIROBL

MECHANICAL ENGINEER

The term "Mechanical Engineer" shall be deemed to mean "The
Project Manager." as defined above whose address unless
otherwise notified is Ministry of Transport, Infrastructure,
Public Works, Housing and Urban Development, P.O. Box
30743, NAIROBL

STRUCTURAL ENGINEER

The term "Structural Engineer’ shall be deemed to mean "The
Project Manager." as defined above whose address unless
otherwise notified is Ministry of Transport, Infrastructure,
Public Works, Housing and Urban Development, P.O. Box
30743, NAIROBL

FORM OF CONTRACT

The Form of Contract shall be as stipulated in the Republic of
Kenya's Standard Tender Document for Procurement of Building
Works(2006 Edition) included herein The Conditions of
Contract are also included herein Conditions of Contract These
are numbered from 1 to 37 as set out in pages 17 to 36 of these
tender documents.Particulars of insertions to be made in the
Appendix to the Contract Agreement will be found in the
Particular Preliminaries part of these Bills of Quantities

DESCRIPTION OF THE WORKS

The works to be carried out under this contract involves
EXTERNAL PAINTING TO WALLS, WINDOWS, DOORS; RENOVATION TO
PLUMBING, INTERNAL DRAINAGE & SANITARY INSTALLATIONS AND
ELECTRICAL AND CIVIL WORKS TO COFFEE PLAZA

AFA/CP/PP/2
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PROPOSED EXTERNAL PAINTING; RENOVATION TO PLUMBING, INTERNAL DRAINAGE AND SANITARY INSTALLATIONS; ELECTRICAL
AND CIVIL WORKS TO COFFEE PLAZA ALONG HAILE SELASSIE AVENUE-NAIROBI.

Carried to Collection

[tem

Description

Kshs. Cts.

MEASUREMENTS

In the event of any discrepancies arising between the Bills of
Quantities and the actual works, the site measurements shall
generally take precedence. However, such discrepancies
between any contract documents shall immediately be referred
to the PROJECT MANAGER in accordance with Clause 22 of
the Conditions of Contract. The discrepancies shall then be
treated as a variation and be dealt with in accordance with
Clause 22 of the said Conditions.

LOCATION OF SITE

The site is located at COFFEE PLAZA along HAILE SELASSIE
AVENUE within the NAIROBI CITY CENTRE The Contractor
is advised to visit the site, to familiarize with the nature and
position of the site. No claims arising from the Contractor’s
failure to do so will be entertained.

CLEARING AWAY

The Contractor shall remove all temporary works, rubbish,
debris and surplus materials from the site as they accumulate
and upon completion of the works, remove and clear away all
plant, equipment, rubbish, unused materials and stains and leave
in a clean and tidy state to the reasonable satisfaction of the
Project Manager.

The whole of the works shall be delivered up clean, complete
and in perfect condition in every respect to the satisfaction of the
Project Manager.

PAYMENTS
The tenderer’s attention is drawn to the fact that the
GOVERNMENT SHALL NOT MAKE ADVANCE
PAYMENTS

Carried to Collection
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PROPOSED EXTERNAL PAINTING; RENOVATION TO PLUMBING, INTERNAL DRAINAGE AND SANITARY INSTALLATIONS; ELECTRICAL
AND CIVIL WORKS TO COFFEE PLAZA ALONG HAILE SELASSIE AVENUE-NAIROBI.

Item

Descriptions

Kshs.

Cts.

PREVENTION OF ACCIDENT, DAMAGE OR LOSS

The Contractor is notified that these works are to be carried out
on a restricted site where the client is going on with other
normal activities. The Contractor is instructed to take
reasonable care in the execution of the works as to prevent
accidents, damage or loss and disruption of normal activities
being carried out by the Client. The Contractor shall allow in
his rates any expense he deems necessary by taking such care
within the site.

BID SECURITY

The contractor shall provide a bid security duly signed, sealed
and stamped from an approved Insitution in an approved format
of required amount.

WORKING CONDITIONS

The Contractor shall allow in his rates for any interference that
he may encounter in the course of execution of the works for the
Client may in some cases ask the Contractor not to proceed with
the works until some activities within the site are completed, as
the facility will be operating as usual during the course of the
contract.

SIGNBOARD

Allow for providing, erecting, maintaining throughout the course
of the Contract and afterwards clearing away a signboard as
designed, specified and approved by the Project Manager.

LABOUR CAMPS

The Contractor shall not be allowed to house labour on site.
Allow for transporting workers to and from the site during the
tenure of the contract.

MATERIALS FROM DEMOLITIONS

Any materials arising from demolitions and not re-used shall
become the property of the government. The Contractor shall
allow in his rates the cost of transporting the demolished
materials to the Count Works Office Nairobi.
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PROPOSED EXTERNAL PAINTING; RENOVATION TO PLUMBING, INTERNAL DRAINAGE AND SANITARY INSTALLATIONS; ELECTRICAL
AND CIVIL WORKS TO COFFEE PLAZA ALONG HAILE SELASSIE AVENUE-NAIROBI.

Item

Descriptions

Kshs. Cts.

PRICING RATES

The tenderer shall include for all costs in executing the whole of
the works, including transport, replacing damaged items, fixing,
all to comply with the said Conditions of Contract.

SECURITY

The Contractor shall allow for providing adequate security for
the works and the workers in the course of execution of this
contract. No claim will be entertained from the Contractor for
not maintaining adequate security for both the works and
workers.

URGENCY OF THE WORKS

The Contractor is notified that these “works are urgent” and
should be completed within the period stated in these Particular
Preliminaries. The Contractor shall allow in his rates for any
costs he deems that he/she may incur by having to complete the
works within the stipulated contract period.

PAYMENT FOR MATERIALS ON SITE

All materials for incorporation in the works must be stored on
site before payment is effected, unless specifically exempted by
the Project Manager. This is to include materials of the
Contractor, nominated sub-Contractors and nominated
suppliers.

EXISTING SERVICES

Prior to the commencement of any work, the Contractor is to
ascertain from the relevant authority the exact position, depth
and level of all existing services in the area and he/she shall make
whatever provisions may be required by the authorities
concerned for the support, maintenance and protection of such
services.
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PROPOSED EXTERNAL PAINTING; RENOVATION TO PLUMBING, INTERNAL DRAINAGE AND SANITARY INSTALLATIONS; ELECTRICAL
AND CIVIL WORKS TO COFFEE PLAZA ALONG HAILE SELASSIE AVENUE-NAIROBI.

Item

Descriptions

Kshs.

Cts.

PERFORMANCE BOND

A bond of 5 % of the contract sum will be required. No payment
on account for the works executed will be made to the
contractor until he has submitted the Performance Bond to the
Project Manager duly signed, sealed and stamped from an
approved Bank in the approved format.

TENDER DOCUMENTS
Tender documents are as listed in Clause 2.1 of the Instruction to
Tenderer’s Page 7

DELIVERY OF TENDER

Tenders and all documents in connection therewith, as specified
above must be delivered in the addressed envelope which should
be properly sealed and deposited at the offices as specified in the
letter accompanying these documents or as indicated in the
advertisement.

Tenders will be opened at the time specified in the letter
accompanying these Tender Documents or as indicated in the
advertisement. Tenders delivered/received later than the above
time will not be opened.

VALUE ADDED TAX

The Contractor’s attention is drawn to the Legal Notice in the
Finance Act part 3 Section 21(b) operative from 1% September,
1993 which requires payment of VAT on all contracts. The
tenderer is advised that in accordance with Government public
notice No. 35 & 36 Dated 11™ September 2003 operational from
1" October 2003, withholding VAT will be levied against the
contract sum by the Employer and remitted to the Commissioner
of VAT through all interim certificates. The contractor should
therefore include this tax in the rates.
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PROPOSED EXTERNAL PAINTING; RENOVATION TO PLUMBING, INTERNAL DRAINAGE AND SANITARY INSTALLATIONS; ELECTRICAL
AND CIVIL WORKS TO COFFEE PLAZA ALONG HAILE SELASSIE AVENUE-NAIROBI.

Item

Descriptions

Kshs. Cts.

MOBILE PHONE AIRTIME

Allow a provisional Sum of Kenya Shillings Two Thousand (KSh.
2000.00) per month per Officer (10No. Officers) for the provision
of Airtime to the Project Management team for the duration of
the contract.

Allow a percentage sum for the contractors administrative costs
and profits for the above

STATIONERY

Provisional Sum of Kenya Shilling Six Hundred Thousand
(KSh. 600,000.00) only for supply and delivery of the Projects
Manager's Stationery

Allow a percentage sum for the contractors administrative costs
and profits for the above

TRANSPORT

The contractor shall provide a vehicle dedicated for site trip during
the day of site visti to comfortably seat Six persons including
maintaining licences and insurances, competent driver: all to the
satisfaction of the Project Manager.

The vehicle shall be provided specificaly for and during site visits
by the Technical team. The vehicle shall be in perfect conditions for
the entire duration of the trip i.e. from Works Building Head
Office to Coffee Plaza - Haile Selassie Avenue and back to
Works House Head Office including Local running.

The driver shall be at the sole direction of the Project Manager for
the entire duration of the trip, until released by him /her

Reimbursement to the contactor for providing the transport
services will be based per trip to the site and back during the
currency of the contract at a rate as herebelow (Contractor to
insert rate - Item A) inserted. Reimbursement to the contractor for
providing driver, servicing, fuels, oils, Lubricants and tyres will
similarly be based per trip at a rate herebelow (Contractor to
insert rate - Item B) inserted.

Allow for providing a vehicle as above described including
maintaining licences and comprehensive insurance for Eight Trips
during the contract period

Allow for providing driver, maintenance, fuels, lubricants spares
and tyres for Eight Trips during the contract period

SUM

SUM

100,000.00

600,000.00
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PROPOSED EXTERNAL PAINTING; RENOVATION TO PLUMBING, INTERNAL DRAINAGE AND SANITARY INSTALLATIONS; ELECTRICAL
AND CIVIL WORKS TO COFFEE PLAZA ALONG HAILE SELASSIE AVENUE-NAIROBI.

Item

DESCRIPTION

Kshs. | Cts. |

PARTICULARS OF INSERTIONS TO BE MADE

IN APPENDIX TO CONTRACT AGREEMENT

The following are the insertions to be made in the appendix to

the Contract Agreement

Period of Final Measurement

Defects Liability Period

Date for Possession

Date for Completion

Liquidated and Ascertained Damages

Period of Iterim Certificates
Period of Honouring Certificates
Percentage of Certified Value Retained

Limit of Retention Fund

3 Months from
Practical Completion

6 Months from
Practical Completion

To be agreed with the
Project Manager

20 weeks from date
of Possession

at a rate of Kshs 10,000.00
Per week or part thereof

Monthly
30 Days
10%

10%
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PROPOSED EXTERNAL PAINTING; RENOVATION TO PLUMBING, INTERNAL DRAINAGE AND SANITARY INSTALLATIONS; ELECTRICAL
AND CIVIL WORKS TO COFFEE PLAZA ALONG HAILE SELASSIE AVENUE-NAIROBI.

Item Descriptions Kshs. Cts.

COLLECTION

Brought forward from page PP/1
Brought forward from page PP/2
Brought forward from page PP/3
Brought forward from page PP/4
Brought forward from page PP/5
Brought forward from page PP/6
Brought forward from page PP/7

Brought forward from page PP/8

PARTICULAR PRELIMINARIES CARRIED TO
PRELIMINARIES' SUMMARY

COPYRIGHT (C)
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GENERAL PRELIMINARIES



PROPOSED EXTERNAL PAINTING; RENOVATION TO PLUMBING, INTERNAL DRAINAGE AND SANITARY INSTALLATIONS; ELECTRICAL
AND CIVIL WORKS TO COFFEE PLAZA ALONG HAILE SELASSIE AVENUE-NAIROBI.

GENERAL PRELIMINARIES

Item

Description

Kshs. Cts.

A

PRICING OF ITEMS OF PRELIMINARIES AND PREAMBLES
Prices will be inserted against items of Preliminaries in the

Contractor's priced Bills of Quantities and Specification.

The Contractor shall be deemed to have included in his prices or rates
for the various items in the Bills of Quantities or Specification for all
costs involved in complying with all the requirements for the proper
execution of the whole of the works in the Contract.

ABBREVIATIONS

Throughout these Bills, units of measurement and terms are

CM. Shall mean cubic metre
S.M. Shall mean square metre

LM. Shall mean linear metre
MM Shall mean Millimetre

Kg. Shall mean Kilogramme

No. Shall mean Number

Prs. Shall mean Pairs

BS. Shall mean the British Standard Specification
Published by the British Standards Institution, 2 Park Street, London
W.I, England.

Ditto Shall mean the whole of the preceding description
except as qualified in the description in which it occurs.

m.s. Shall mean measured separately.

ab.d Shall mean as before described.
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PROPOSED EXTERNAL PAINTING; RENOVATION TO PLUMBING, INTERNAL DRAINAGE AND SANITARY INSTALLATIONS; ELECTRICAL
AND CIVIL WORKS TO COFFEE PLAZA ALONG HAILE SELASSIE AVENUE-NAIROBI.

[tem

Description

Kshs. Cts.

EXCEPTION TO THE STANDARD METHOD OF
MEASUREMENT

Attendance ; Clause B19(a) of the Standard Method of Measurement
is deleted and the following clause is substituted:-

Attendance on nominated Sub-Contractors shall be given as an item in
each case shall be deemed to include: allowing use of standing
scaffolding, mess rooms, sanitary accommodation and welfare
facilities; provision of special scaffolding where necessary;providing
space for office accommodation and for storage of plant and
materials;providing light and water for their work: clearing away
rubbish; unloading checking and hoisting: providing electric power
and removing and replacing duct covers, pipe casings and the like
necessary for the execution and testing of Sub- Contractors' work and
being responsible for the accuracy of the same.

Fix Only:-

'Fix Only" shall mean take delivery at nearest railway station (Unless
otherwise stated), pay all demurrage charges, load and transport to
site where necessary, unload, store, unpack, assemble as necessary,
distribute to position, hoist and fix only.

The works to be carried out under this contract involves EXTERNAL
PAINTING TO WALLS, WINDOWS, DOORS; RENOVATION TO PLUMBING,
INTERNAL DRAINAGE & SANITARY INSTALLATIONS AND ELECTRICAL AND
CIVIL WORKS TO COFFEE PLAZA.

PLANT, TOOLS AND VEHICLES

Allow for providing all scaffolding, plant, tools and vehicles required
for the works except in so far as may be stated otherwise herein and
except for such items specifically and only required for the use of
nominated Sub-Contractors as described herein. No timber used for
scaffolding, formwork or temporary works of any kind shall be used
afterwards in the permanent work.

TRANSPORT.

Allow for transport of workmen, materials, etc., to and from the site at
such hours and by such routes as may be permitted by the competent
authorities.
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PROPOSED EXTERNAL PAINTING; RENOVATION TO PLUMBING, INTERNAL DRAINAGE AND SANITARY INSTALLATIONS; ELECTRICAL
AND CIVIL WORKS TO COFFEE PLAZA ALONG HAILE SELASSIE AVENUE-NAIROBI.

Item

Description

Kshs. Cts.

MATERIALS AND WORKMANSHIP.

All materials and workmanship used in the execution of the work
shall be of the best quality and description unless otherwise stated.
The Contractor shall order all materialsto be obtained from overseas
immediately after the Contract is signed and shall also order materials
to be obtained from local sources as early as necessary to ensure that
they are onsite when required for use in the works. The Bills of
Quantities shall not be used for the purpose of ordering materials.

SIGN FOR MATERIALS SUPPLIED.

The Contractor will be required to sign a receipt for all articles and
materials supplied by the PROJECT MANAGER at the time of taking
deliver thereof, as having received them in good order and condition,
and will thereafter be responsible for any loss or damage and for
replacements of any such loss or damage with articles and/or materials
which will be supplied by the PROJECT MANAGER at the current
market prices including Customs Duty and V.A.T., all at the
Contractor's own cost and expense, to the satisfaction of the
PROJECT MANAGER.

STORAGE OF MATERIALS

The Contractor shall provide at his own risk and cost where directed
on the site weather proof lock-up sheds and make good damaged or
disturbed surfaces upon completion to the satisfaction of the
PROJECT MANAGER Nominated Sub-Contractors are to be made
liable for the cost of any storage accommodation provided especially
for their use.

CLAIMS

It shall be a condition of this contract that upon it becoming
reasonably apparent to the Contractor that he has incurred losses
and/or expenses due to any of the contract conditions, or by any other
reason whatsoever, he shall present such claim or intent to claim
notice to the PROJECT MANAGER within the contract period. No
claims shall be entertained upon the expiry of the said contract period.
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PROPOSED EXTERNAL PAINTING; RENOVATION TO PLUMBING, INTERNAL DRAINAGE AND SANITARY INSTALLATIONS; ELECTRICAL
AND CIVIL WORKS TO COFFEE PLAZA ALONG HAILE SELASSIE AVENUE-NAIROBI.

[tem

Descriptions

Kshs.

Cts.

SAMPLES

The Contractor shall furnish at his own cost any samples of materials
or workmanship including concrete test cubes required for the works
that may be called for by the PROJECT MANAGER for his approval
until such samples are approved by the PROJECT MANAGER and the
PROJECT MANAGER, may reject any materials or workmanship not
in his opinion to be up to approved samples. The PROJECT
MANAGER shall arrange for the testing of such materials as he may at
his discretion deem desirable, but the testing shall be made at the
expense of the Contractor and not at the expense of the PROJECT
MANAGER. The Contractor shall pay for the testing in accordance
with the current scale of testing charges laid down by the Ministry of
Public Works.

The procedure for submitting samples of materials for testing and the
method of marking for identification shall be as laid down by the
PROJECT MANAGER The Contractor shall allow in his tender for
such samples and tests except those in connection with nominated
sub-contractors' work.

GOVERNMENT ACTS REGARDING WORKPEOPLE ETC.

Allow for complying with all Government Acts, Orders and
Regulations in connection with the employment of Labour and other
matters related to the execution of the works. In particular the
Contractor's attention is drawn to the provisions of the Factory Act
1950 and his tender must include for all costs arising or resulting from
compliance with any Act, Order or Regulation relating to Insurances,
pensions and holidays for workpeople or so the safety, health and
welfare of the workpeople. The Contractor must make himself fully
acquainted with current Acts and Regulations,including Police
Regulations regarding the movement, housing, security and control of
labour, labour camps , passes for transport, etc. It is most important
that the Contractor, before tendering, shall obtain from the relevant
Authority the fullest information regarding all such regulations and/or
restrictions which may affect the information regarding all such
regulations and/or restrictions which may affect the organisation of
the works, supply and control of labour, etc., and allow accordingly in
his tender.

No claim in respect of want of knowledge in this connection will be
entertained.
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PROPOSED EXTERNAL PAINTING; RENOVATION TO PLUMBING, INTERNAL DRAINAGE AND SANITARY INSTALLATIONS; ELECTRICAL
AND CIVIL WORKS TO COFFEE PLAZA ALONG HAILE SELASSIE AVENUE-NAIROBI.

[tem

Descriptions

Kshs.

Cts.

PUBLIC AND PRIVATE ROADS.

Maintain as required throughout the execution of the works and make
good any damage to public or private roads arising from or consequent
upon the execution of the works to the satisfaction of the local and
other competent authority and the PROJECT MANAGER.

EXISTING PROPERTY.

The Contractor shall take every precaution to avoid damage to all
existing property including roads, cables, drains and other services
and he will be held responsible for and shall make good all such
damage arising from the execution of this contract at his own expense
to the satisfaction of the PROJECT MANAGER.

VISIT SITE AND EXAMINE DRAWINGS.

The Contractor is recommended to examine the drawings and visit the
site the location of which is described in the Particular Preliminaries
hereof. He shall be deemed to have acquainted himself therewith as to
its nature, position, means of access or any other matter which, may
affect his tender. No claim arising from his failure to comply with this
recommendation will be considered.

ACCESS TO SITE AND TEMPORARY ROADS.

Means of access to the Site shall be agreed with the PROJECT
MANAGER prior to commencement of the work and Contractor must
allow for building any necessary temporary access roads for the
transport of the materials, plant and workmen as may be required for
the complete execution of the works including the provision of
temporary culverts, crossings, bridges, or any other means of gaining
access to the Site. Upon completion of the works, the Contractor shall
remove such temporary access roads; temporary culverts, bridges, etc.,
and make good and reinstate all works and surfaces disturbed to the
satisfaction of the PROJECT MANAGER.

AREA TO BE OCCUPIED BY THE CONTRACTOR

The area of the site which may be occupied by the Contractor for use
of storage and for the purpose of erecting workshops, etc., shall be
defined on site by the PROJECT MANAGER.
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PROPOSED EXTERNAL PAINTING; RENOVATION TO PLUMBING, INTERNAL DRAINAGE AND SANITARY INSTALLATIONS; ELECTRICAL
AND CIVIL WORKS TO COFFEE PLAZA ALONG HAILE SELASSIE AVENUE-NAIROBI.

Item

Descriptions

Kshs.

Cts.

SUPERVISION AND WORKING HOURS

The works shall be executed under the direction and to the entire
satisfaction in all respects of the PROJECT MANAGER who shall at
all times during normal working hours have access to the works and to
the yards and workshops of the Contractor and sub-Contractors or
other places where work is being prepared for the contract.

INSURANCE

The Contractor shall insure as required in Conditions No. 30 of the
Conditions of Contract. No payment on account of the work executed
will be made to the Contractor until he has satisfied the PROJECT
MANAGER either by production of an Insurance Policy or and
Insurance Certificate that the provision of the foregoing Insurance
Clauses have been complied with in all respects. Thereafter the
PROJECT MANAGER shall from time to time ascertain that
premiums are duly paid up by the Contractor who shall if called upon
to do so, produce the receipted premium renewals for the PROJECT
MANAGER's inspection.

OFFICE ETC. FOR THE PROJECT MANAGER

L he Contractor shall provide, erect and maitain where directed on
site and afterwards dismantle the site office of the type noted in the
Particular Preliminaries, complete with Furniture. He shall also
provide a strong metal trunk complete with strong hasp and staple
fastening and two keys. He shall provide, erect and maintain a lock-up
type water or bucket closet for the sole use of the PROJECT
MANAGER including making temporary connections to the drain
where applicable to the satisfaction of Government and Medical
Officer of Health and shall provide services of cleaner and pay all
conservancy charges and keep both office and closet in a clean and
sanitary condition from commencement to the completion of the
works and dismantle and make good disturbed surfaces. The office and
closet shall be completed before the Contractor is permitted to
commence the works. The Contractor shall make available on the Site
as and when required by the '"PROJECT MANAGER" a modern and
accurate level together with levelling staff, ranging rods and 50 metre
metallic or linen tape.
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Descriptions

Kshs.

Cts.

WATER AND ELECTRICITY SUPPLY FOR THE WORKS

The Contractor shall provide at his own risk and cost all necessary
water, electric light and power required for use in the works. The
Contractor must make his own arrangements for connection to the
nearest suitable water main and for metering the water used. He must
also provide temporary tanks and meters as required at his own cost
and clear away when no longer required and make good on completion
to the entire satisfaction of the PROJECT MANAGER . The
Contractor shall pay all charges in connection herewith. No guarantee
is given or implied that sufficient water will be available from mains
and the Contractor must make his own arrangements for augmenting
this supply at his own cost. Nominated Sub--contractors are to be
made liable for the cost of any water or electric current used and for
any installation provided especially for their own use.

SANITATION OF THE WORKS

The Sanitation of the works shall be arranged and maintained by the
Contractor to the satisfaction of the Government and/or Local
Authorities, Labour Department and the PROJECT MANAGER.

PROVISIONAL SUMS.

The term "Provisional Sum' wherever used in these Bills of Quantities
shall have the meaning stated in Section A item A7(i) of the Standard
Method of Measurement.Such sums are net and no addition shall be
made to them for profit.

PRIME COST (OR P.C.) SUMS.

The term "Prime Cost Sum' or 'P.C. Sum" wherever used in these Bills
of Quantities shall have the meaning stated in Section A item A7 (ii) of
the Standard Method of Measurement . Persons or firms nominated by
the PROJECT MANAGER to execute work or to provide and fix
materials or goods are described herein as Nominated Sub-
Contractors.Persons or firms so nominated to supply goods or
materials are described herein as Nominated Suppliers.

Carried to Collection

AFA/CP/GP/7

COPYRIGHT (C)

CHIEF QUANTITY SURVEYOR



PROPOSED EXTERNAL PAINTING; RENOVATION TO PLUMBING, INTERNAL DRAINAGE AND SANITARY INSTALLATIONS; ELECTRICAL
AND CIVIL WORKS TO COFFEE PLAZA ALONG HAILE SELASSIE AVENUE-NAIROBI.

Item

Descriptions

Kshs. Cts.

PROGRESS CHART.

The Contractor shall provide within two weeks of Possession of Site
and in agreement with the PROJECT MANAGER a Progress Chart for
the whole of the works including the works of Nominated Sub-
Contractors ; one copy to be handed to the PROJECT MANAGER and
a further copy to be retained on Site. Progress to be recorded and chart
to be amended as necessary as the work proceeds.

ADJUSTMENT OF P.C. SUMS.

In the final account all P.C. Sums shall be deducted and the amount
properly expended upon the PROJECT MANAGER'S order in respect
of each of them added to the Contract sum. The Contractor shall
produce to the PROJECT MANAGER such quotations, invoices or
bills, properly receipted, as may be necessary to show the actual
details of the sums paid by the Contractor. Items of profit upon P.C.
Sums shall be adjusted in the final account pro-rata to the amount
paid. Items of "attendance" (as previously described) following P.C.
Sums shall be adjusted pro-rata to the physical extent of the work
executed (not pro-rata to the amount paid) and this shall apply even
though the Contractor's priced Bill shows a percentage in the rate
column in respect of them. Should the Contractor be permitted to
tender and his tender be accepted of any work for which a P.C. Sum is
included in these Bill of Quantities profit and attendance will be
allowed at the same rate as it would be if the work were executed by a
Nominated Sub-Contractor.

ADJUSTMENT OF PROVISIONAL SUMS.

In the final account all Provisional Sums shall be deducted and the
value of the work properly executed in respect of them upon the
PROJECT MANAGER's order added to the Contract Sum. Such work
shall be valued , but should any part of the work be executed by a
Nominated Sub-Contractor, the value of such work or articles for the
work to be supplied by a Nominated Supplier, the value of such work
or articles shall be treated as a P.C. Sum and profit and attendance
comparable to that contained in the priced Bills of Quantities for
similar items added.

Carried to Collection

AFA/CP/GP/8

COPYRIGHT (C)
CHIEF QUANTITY SURVEYOR



PROPOSED EXTERNAL PAINTING; RENOVATION TO PLUMBING, INTERNAL DRAINAGE AND SANITARY INSTALLATIONS; ELECTRICAL
AND CIVIL WORKS TO COFFEE PLAZA ALONG HAILE SELASSIE AVENUE-NAIROBI.

Item

Descriptions

Kshs. Cts.

NOMINATED SUB-CONTRACTORS

When any work is ordered by the PROJECT MANAGER to be
executed by nominated sub-contractors, the Contractor shall enter
into sub-contracts and shall thereafter be responsible for such sub-
contractors in every respect. Unless otherwise described the
Contractor is to provide for such Sub-Contractors any or all of the
facilities described in these Preliminaries. The Contractor should price
for these with the nominated Sub-contract Contractor's work
concerned in the P.C. Sums under the description "add for
Attendance".

DIRECT CONTRACTS

Notwithstanding the foregoing conditions, the Government reserves
the right to place a "Direct Contract’ for any goods or services required
in the works which are covered by a P.C. Sum in the Bills of Quantities
and to pay for the same direct. In any such instances, profit relative to
the P.C. Sum in the priced Bills of Quantities will be adjusted as
described for P.C. Sums is allowed.

ATTENDANCE UPON OTHER TRADESMEN, ETC.

1 ne CONCractor snall allow IOT tne attendance oI trade Upon trade and
shall afford any tradesmen or other persons employed for the
execution of any work not included in this Contract every facility for
carrying out their work and also for use of his ordinary scaffolding.
The Contractor, however, shall not be required to erect any special
scaffolding for them. The Contractor shall perform such cutting away
for and making good after the work of such tradesmen or persons as
may be ordered by the PROJECT MANAGER and the work will be
measured and paid for to the extent executed at rates provided in
these Bills.

Carried to Collection

AFA/CP/GP/9

COPYRIGHT (C)
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PROPOSED EXTERNAL PAINTING; RENOVATION TO PLUMBING, INTERNAL DRAINAGE AND SANITARY INSTALLATIONS; ELECTRICAL
AND CIVIL WORKS TO COFFEE PLAZA ALONG HAILE SELASSIE AVENUE-NAIROBI.

Item

Descriptions

Kshs. Cts.

PROVISIONAL WORK

All work described as "Provisional” in these Bills of Quantities is
subject to remeasurement in order to ascertain the actual quantity
executed for which payment will be made. All 'Provisional" and other
work liable to adjustment under this Contract shall left uncovered for
a reasonable time to allow all measurements needed for such
adjustment to be taken by the PROJECT MANAGER Immediately the
work is ready for measuring, the Contractor shall give notice to the
PROJECT MANAGER. If the Contractor makes default in these
respects he shall if the PROJECT MANAGER so directs uncover the
work to enable all measurements to be taken and afterwards reinstate
at his own expense.

ALTERATIONS TO BILLS, PRICING, ETC.

Any unauthorised alteration or qualification made to the text of the
Bills of Quantities may cause the Tender to be disqualified and will in
any case be ignored. The Contractor shall be deemed to have made
allowance in his prices generally to cover any items against which no
price has been inserted in the priced Bills of Quantities.All items of
measured work shall be priced in detail and the Tenders containing
Lump Sums to cover trades or groups of work must be broken down to
show the price of each item before they will be accepted.

BLASTING OPERATIONS

Blasting will only be allowed with the express permission of the
PROJECT MANAGER in writing. All blasting operations shall be
carried out at the Contractor's sole risk and cost in accordance with
any Government regulations in force for the time being, and any
special regulations laid down by the PROJECT MANAGER governing
the use and storage of explosives.

Carried to Collection

AFA/CP/GP/10
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PROPOSED EXTERNAL PAINTING; RENOVATION TO PLUMBING, INTERNAL DRAINAGE AND SANITARY INSTALLATIONS; ELECTRICAL
AND CIVIL WORKS TO COFFEE PLAZA ALONG HAILE SELASSIE AVENUE-NAIROBI.

Item

Descriptions

Kshs. Cts.

MATERIALS ARISING FROM EXCAVATIONS

Materials of any kind obtained from the excavations shall be the
property of the Government. Unless the PROJECT MANAGER directs
otherwise such materials shall be dealt with as provided in the
Contract. Such materials shall only be used in the works, in
substitution of materials which the Contractor would otherwise have
had to supply with the written permission of the PROJECT
MANAGER Should such permission be given, the Contractor shall
make due allowance for the value of the materials so used at a price to
be agreed.

PROTECTION OF THE WORKS.

Provide protection of the whole of the works contained in the Bills of
Quantities,including casing , casing up, covering or such other means
as may be necessary to avoid damage to the satisfaction of the
PROJECT MANAGER and remove such protection when no longer
required and make good any damage which may nevertheless have
been done at completion free of cost to the Government.

WORKS TO BE DELIVERED UP CLEAN

Clean and flush all gutters, rainwater and waste pipes, manholes and
drains, wash (except where such treatment might cause damage) and
clean all floors, sanitary fittings,glass inside and outside and any other
parts of the works and remove all marks,blemishes, stains and defects
from joinery, fittings and decorated surfaces generally,polish door
furniture and bright parts of metalwork and leave the whole of the
buildings watertight, clean, perfect and fit for occupation to the
approval of the PROJECT MANAGER.

GENERAL SPECIFICATION.

For the full description of materials and workmanship, method of
execution of the work and notes for pricing, the Contractor is referred
to the Ministry of Roads and Public Works and Housing General
Specification dated 1976 or any subsequent revision thereof which is
issued as a separate document, and which shall be allowed in all
respects unless it conflicts with the General Preliminaries, Trade
Preambles or other items in these Bills of Quantities.

Carried to Collection
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PROPOSED EXTERNAL PAINTING; RENOVATION TO PLUMBING, INTERNAL DRAINAGE AND SANITARY INSTALLATIONS; ELECTRICAL
AND CIVIL WORKS TO COFFEE PLAZA ALONG HAILE SELASSIE AVENUE-NAIROBI.

Item

Descriptions

Kshs.

Cts.

TRAINING LEVY

The Contractor's attention is drawn to legal notice No. 237 of October,
1971, which requires payment by the Contractor of a Training Levy at
the rate of 1/4 % of the Contract sum on all contracts of more than
Kshs. 50,000.00 in value.

MATERIALS ON SITE

All materials for incorporation in the works must be stored on or
adjacent to the site before payment is effected unless specifically
exempted by the PROJECT MANAGER. This includes the materials of
the Main Contractor, Nominated Sub-Contractors and Nominated
Suppliers.

HOARDING

The Contractor shall enclose the site or part of the works under
construction with a hoarding 2400 mm high consisting of iron sheets
on 100 x 50 mm timber posts firmly secured at 1800 mm centres with
two 75 x 50 mm timber rails approximately seven hundred and fifty
metres. The Contractor is in addition required to take all precautions
necessary for the safe custody of the works,materials, plant, public and
Employer's property on the site.

CONTRACTOR'S SUPERINTENDENCE/SITE AGENT

The Contractor shall constantly keep on the works a literate English
speaking Agent or Representative, competent and experienced in the
kind of work involved who shall give his whole experience in the kind
of work involved and shall give his whole time to the superintendence
of the works. Such Agent or Representative shall receive on behalf of
the Contractor all directions and instructions from the Project
Manager and such directions shall be deemed to have been given to the
Contractor in accordance with the Conditions of Contract.

Carried to Collection
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PROPOSED EXTERNAL PAINTING; RENOVATION TO PLUMBING, INTERNAL DRAINAGE AND SANITARY INSTALLATIONS; ELECTRICAL
AND CIVIL WORKS TO COFFEE PLAZA ALONG HAILE SELASSIE AVENUE-NAIROBI.

Item

Descriptions

Kshs. Cts.

COLLECTION

Brought forward from page GP/1
Brought forward from page GP/2
Brought forward from page GP/3
Brought forward from page GP/4
Brought forward from page GP/5
Brought forward from page GP/6
Brought forward from page GP/7
Brought forward from page GP/8
Brought forward from page GP/9
Brought forward from page GP/10
Brought forward from page GP/11

Brought forward from page GP/12

PARTICULAR PRELIMINARIES CARRIED TO
PRELIMINARIES' SUMMARY

AFA/CP/GP/13

COPYRIGHT (C)
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PROPOSED EXTERNAL PAINTING; RENOVATION TO PLUMBING, INTERNAL DRAINAGE AND SANITARY INSTALLATIONS; ELECTRICAL
AND CIVIL WORKS TO COFFEE PLAZA ALONG HAILE SELASSIE AVENUE-NAIROBI..

Item Descriptions Kshs. Cts.
PRELIMINARIES' SUMMARY
1 |PARTICULAR PRELIMINARIES
2 |GENERAL PRELIMINARIES
TOTAL PRELIMINARIES CARRIED TO GRAND SUMMARY
COPYRIGHT (C)

AFA/CP/P.S 1

CHIEF QUANTITY SURVEYOR



BUILDER’S WORKS
(EXTERNAL PAINTING WORKS)



PROPOSED EXTERNAL PAINTING WORKS TO COFFEE PLAZA FOR AGRICULTURE AND FOOD AUTHORITY - COFFEE DIRECTORATE.

Item |Description Qty| Unit [Rate(Ksh.)] Amount (Ksh.)

ELEMENT NO.1
PAINTING & DECORATING (ALL
PROVISIONAL)
NOTE: Rates to allow for provision of hoists and or
scaffolds where necessary.
All paint to be applied will require approval of
samples before execution of works.
ROOF

A Remove existing (?ld roof gheets and cart away from site b6 | sum
or hand over to client as directed.
Prepare existing painted surfaces by scrubbing,
wirebrushing and cleaning: touch up primer and
apply one undercoat and two finishing coats of 1*
quality supergloss paint to:-

B |General surfaces of block walls and Upve. 2000 [ SM
Supply and fix new gauge 28 IT5 sheets and fix on

C S 1216 SM
existing dwarf walls, bolted on walls on steel plates.
Supply and fix 150mm diameter UPVC gutter fixed on

D |dwarf walls and direct the water to existing fulbora 75 LM
outlets to downpipes.
WINDOWS
Prepare existing surfaces by sponge dusting and
cleaning with approved cleaning agent to:-

E Sprfaces of aluminium window frames 200-300mm o199 | I
girth.
Prepare existing surfaces by scrubbing,
wirebrushing and cleaning: touch up primer and
apply one undercoat and two finishing coats of
external quality permacote exterior emulsion or
other equal and approved paint to:-

F  [Surfaces of window cills 200-300mm girth. 1568 [ LM
Total Carried to Collection Page

(C) COPY RIGHT:
BW,COFFEE PLAZA AFA/CP/BW/1 COQS/ MoTIPWHUD.



PROPOSED EXTERNAL PAINTING WORKS TO COFFEE PLAZA FOR AGRICULTURE AND FOOD AUTHORITY - COFFEE DIRECTORATE.

Item |Description Qty| Unit [Rate(Ksh.)] Amount (Ksh.)
DOORS
Prepare existing surfaces by scrubbing,
wirebrushing and cleaning: touch up primer and
apply one undercoat and two finishing coats of
external quality permacote exterior emulsion or
other equal and approved paint to:-
A |General surfaces of external doors 231 SM
B [Surfaces not exceeding 100mm girth 163 LM
C [Surfaces exceeding 100 but not exceeding 200mm girth.| 163 LM
D Sprfaces exceeding 200 but not exceeding 300mm 163 M
girth.
EXTERNAL FINISHES
Prepare existing painted surfaces by scrubbing,
wirebrushing and cleaning: touch up primer and
apply one undercoat and two finishing coats of
permacote exterior emulsion or other equal and
approved paint to:-
£ General rendered surfaces externally, upto to 36m 0401 | sm
above ground
F |Ditto; surfaces of concrete sunshades; ditto 4820 SM
Total Carried to Collection Below
COLLECTION
Brought forward from page AFA/CP/BW/1
Brought down from above
Total External Works Carried to Grand Summary Page
(C) COPY RIGHT:
BW,COFFEE PLAZA AFA/CP/BW/2 COQS/ MoTIPWHUD.



PLUMBING, INTERNAL DRAINAGE AND
SANITARY INSTALLATION WORKS



PROPOSED RENOVATION TO PLUMBING, INTERNAL DRAINAGE AND SANITARY INSTALLATIONS AT COFFEE PLAZA FOR AGRICULTURE AD FOOD
AUTHORITY - COFFEE DIRECTORATE.

PROPOSED MECHANICAL WORKS AT COFFEE PLAZA

MECHANICAL WORKS FOR GENTS

Bill No. 1: SANITARY FITTINGS.

Item

Description

Qty

Uni

t

Rate(Ksh.)

Amount (Ksh.)

Supply, deliver and install the following sanitary fittings including all
materials and jointing to supply, waste/soil and overflow
pipes."Twyford" products are specified only as an indication of
quality. Equal and approved appliances may be supplied. Where
trade names are mentioned, the Ref. No. is intended only as a guide
to the type and quality of fittings

Low Level Water Closet Suite

Low Level ceramic W. C. Suite. The W. C. should be white in
Colour complete with white seat and seat cover with chrome
plated hinges. Prefered WC dimensions to be 800mm x 545mm
wide. The WC to have an all round water rim and 4-6 litre
flushing action. The WC fitting to be as "T'wyford", "Refresh"or
equal and approved.

Toilet Roll Holder

Hollow cast vitreous china toilet roll holder. Holder dia. 25mm
with screw to wall mounting. Prefered dimension: 180mm
x100mm x80mm. Holder to be as "Twyford" ot approved
equivalent.

Robe Hook

Hollow cast vitreous china robe hook mounted on to concealed
screws to wall wedges. To be as "T'wyford" or approved
equivalent.

Counter Top Wash Hand Basin

Counter top, single taphole wash hand basin made of lustrous
vitreous china and white in colour. The basin to be complete with
chrome plated single tap basin mixer with hot and cold water, pop
up waste and bottle trap. Prefered basin dimension is
560x450mm. Basin to be as ""T'wyford" Model "Refresh' or
approved equivalent.

Polished Mirror

6mm thick polished mirror with decorated borders and bevelled
edges, size: 600mm x 450mm mounted on wall with concealed
steadfasts. Mirrors to mounted on foam back or an appropriate
impact absorption material of approved specifications

18

18

18

18

18

Sub-total Carried Forward to next Page

P and D, COFFEE PLAZA AFA/CP/1/1

COPYRIGHT (C)
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PROPOSED RENOVATION TO PLUMBING, INTERNAL DRAINAGE AND SANITARY INSTALLATIONS AT COFFEE PLAZA FOR AGRICULTURE AD FOOD
AUTHORITY - COFFEE DIRECTORATE.

Item |Description Qty| Uni

-+

Rate(Ksh.) Amount (Ksh.)

Balance b/f from previous Page............. AFA/CP/1/1

A |Soap Dispenser

Stainless steel bright finish soap dispenser. Top filling lid and
press button dispenser Prefered dimension 220mm x 435mm x 9| No.
120mm. Dispenser to be as "Mediclinics AC0957C"'

B |Hand Drier

Automtic sensor operated Hand dryer in white fire resistant
plastic finish. The dryer to have dimensions of 258mmm x145mm
and 138mm thick and a cover thickness of 3mm thick. To be as 9| No.
"Mediclinics M04AC"

C |Urinal Bowl

Ceramic urinal bowl complete with 40mm heavy duty plastic
bottle trap and 20mm diameter chrome-plated osupply pipes
fixed on the wall with chrom- plated screws. Top entry for
cisterns mounted directly above urinals. Three urinal bowls
shall be installed per cistern. The fittings shall be as
Twyfords or equal and approved.

D |Urinal Bowl Divisions

27| No.

Ceramic urinal bow! divisions separating the above described
urinal bowls fixed firmly on the wall. The fittings shall be as 20| No.
Twyfords or equal and approved.

Sub-total Carried Forward to next Page

COPYRIGHT (C)
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PROPOSED RENOVATION TO PLUMBING, INTERNAL DRAINAGE AND SANITARY INSTALLATIONS AT COFFEE PLAZA FOR AGRICULTURE AD FOOD
AUTHORITY - COFFEE DIRECTORATE.

Item Description Qty| Unit |Rate(Ksh.) Amount (Ksh.)
Balance b/f from previous Page.............. AFA/CP/2/1
Bill. No. 2. INTERNAL PLUMBING
Supply, deliver and install tubing and fittings as described and shown on
the drawings.Tenderers must allow for jointings, couplings etc necessary
for the proper and satisfactory functioning of the system when pricing
the following in PN 20 PPRC conforming to the current European
standatds for PPR installations and to the Engineer's approval, pipe
jointing shall be by polyfusion or use electric coupling
Rates must allow for all the Metal/plastic threaded adaptors where
required for the connection of sanitary fixtures, valves, sockets, sliding
and fixed joints, support raceways, isolating sheaths, elastic materials,
expansion arms and bends, crossovers etc
PPR Pipes
A |25mm diameter chrome-plated pipe for urinals 54| Lm
B |Bends/elbows
25mm -ditto- 45| No
C |25mm dia male/female threaded 90° bend 45| No
Flexible connectors
15mm diameter x 450mm long flexible connectors complete with
D | 36| No
integral chrome plated angle valve as Cobra or equal and approved.
Total carried to Mechanical Works Summary Page
COPYRIGHT (€)
P and D, COFFEE PLAZA AFA/CP/3/1 CQS/MoTIPWHUD



PROPOSED RENOVATION TO PLUMBING, INTERNAL DRAINAGE AND SANITARY INSTALLATIONS AT COFFEE PLAZA FOR AGRICULTURE AND FOOD

AUTHORITY - COFFEE DIRECTORATE.

PROPOSED MECHANICAL WORKS AT COFFEE PLAZA

MECHANICAL WORKS FOR LADIES

Bill No. 1: SANITARY FITTINGS.

Item [Description Qty | Unit| Rate(Ksh.)

Amount (Ksh.)

Supply, deliver and install the following sanitary fittings
including all materials and jointing to supply, waste/soil and
overflow pipes."Twyford" products are specified only as an
indication of quality. Equal and approved appliances may be
supplied. Where trade names are mentioned, the Ref. No. is
intended only as a guide to the type and quality of fittings

A |Low Level Water Closet Suite

Low Level ceramic W. C. Suite. The W. C. should be white in
Colour complete with white seat and seat cover with chrome
plated hinges. Prefered WC dimensions to be 800mm x
545mm wide. The WC to have an all round water rim and 4-6 | 18 | No.
litre flushing action. The WC fitting to be as "Twyford",
"Refresh"or equal and approved.

B |Toilet Roll Holder

Hollow cast vitreous china toilet roll holder. Holder dia.

25mm with screw to wall mounting. Prefered dimension:
180mm x100mm x80mm. Holder to be as "Twyford" or
approved equivalent.

18 | No.

C |Robe Hook

Hollow cast vitreous china robe hook mounted on to
concealed screws to wall wedges. To be as ""T'wyford" or 18 | No.
approved equivalent.

D |Counter Top Wash Hand Basin
Counter top, single taphole wash hand basin made of lustrous

vitreous china and white in colour. The basin to be complete
with chrome plated single tap basin mixer with hot and cold
water, pop up waste and bottle trap. Prefered basin dimension| 18 | No.
is 560x450mm. Basin to be as "Twyford" Model "Refresh"
ot approved equivalent.

E |Polished Mirror

6mm thick polished mirror with decorated borders and
bevelled edges, size: 600mm x 450mm mounted on wall with
concealed steadfasts. Mirrors to mounted on foam back oran | 18 | No.
appropriate impact absorption material of approved
specifications

Sub-total Carried Forward to Next Page

P and D, COFFEE PLAZA AFA/CP/1/2
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PROPOSED RENOVATION TO PLUMBING, INTERNAL DRAINAGE AND SANITARY INSTALLATIONS AT COFFEE PLAZA FOR AGRICULTURE AND FOOD
AUTHORITY - COFFEE DIRECTORATE.

Item

Description

Qty

Unit

Rate(Ksh.)

Amount (Ksh.)

Balance b/f from previous Page............. AFA/CP/1/2

Soap Dispenser
Stainless steel bright finish soap dispenser. Top filling lid and

press button dispenser Prefered dimension 220mm x 435mm
x 120mm. Dispenser to be as "Mediclinics AC0957C"

Hand Drier
Automtic sensor operated Hand dryer in white fire resistant
plastic finish. The dryer to have dimensions of 258mmm

x145mm and 138mm thick and a cover thickness of 3mm
thick. To be as "Mediclinics M04AC"

Sub-total Carried Down to Next Page

P and D, COFFEE PLAZA AFA/CP/2/2

COPYRIGHT (C)
COQS/MoTIPWHUD



PROPOSED RENOVATION TO PLUMBING, INTERNAL DRAINAGE AND SANITARY INSTALLATIONS AT COFFEE PLAZA FOR AGRICULTURE AND FOOD

AUTHORITY - COFFEE DIRECTORATE.

Item

Description

Qty

Unit

Rate(Ksh.)

Amount (Ksh.)

Balance b/f from previous Page.............. AFA/CP/2/2

Bill. No. 2. INTERNAL PLUMBING

Supply, deliver and install tubing and fittings as described and
shown on the drawings. Tenderers must allow for jointings,
couplings etc necessary for the proper and satisfactory functioning
of the system when pricing the following in PN 20 PPRC
conforming to the current European standards for PPR
installations and to the Engineet's approval, pipe jointing shall be
by polyfusion or use electric coupling

Rates must allow for all the Metal/plastic threaded adaptors where
required for the connection of sanitary fixtures, valves, sockets,
sliding and fixed joints, support raceways, isolating sheaths, elastic
materials, expansion arms and bends, crossovers etc

PPR Pipes
25mm diameter chrome-plated pipe for urinals

Bends/elbows

25mm -ditto-
25mm dia male/female threaded 90° bend

Flexible connectors

15mm diameter x 450mm long flexible connectors complete with

integral chrome plated angle valve as Cobra or equal and approved.

54

45
45

Lm

Total carried to Mechanical Works Summary Page
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PROPOSED RENOVATION TO PLUMBING , INTERNAL DRAINAGE AND SANITARY INSTALLATIONS AT COFFEE PLAZA FOR AGRICULTURE AND FOOD
AUTHORITY - COFFEE DIRECTORATE.

PROPOSED MECHANICAL WORKS AT COFFEE PLAZA

MECHANICAL WORKS FOR EXECUTIVE

Bill No. 1: SANITARY FITTINGS.

Item

Description

Qty

Unit

Rate(Ksh.)

Amount (Ksh.)

Supply, deliver and install the following sanitary fittings
including all materials and jointing to supply, waste/soil and
overflow pipes."Twyford" products are specified only as an
indication of quality. Equal and approved appliances may be
supplied. Where trade names are mentioned, the Ref. No. is
intended only as a guide to the type and quality of fittings

Low Level Water Closet Suite

Low Level ceramic W. C. Suite. The W. C. should be white in
Colour complete with white seat and seat cover with chrome
plated hinges. Prefered WC dimensions to be 800mm x
545mm wide. The WC to have an all round water rim and 4-6
litre flushing action. The WC fitting to be as "Twyford",
"Refresh"or equal and approved.

Toilet Roll Holder

Hollow cast vitreous china toilet roll holder. Holder dia.
25mm with screw to wall mounting. Prefered dimension:
180mm x100mm x80mm. Holder to be as "Twyford" or
approved equivalent.

Robe Hook

Hollow cast vitreous china robe hook mounted on to
concealed screws to wall wedges. To be as ""Twyford" ot
approved equivalent.

Counter Top Wash Hand Basin

Counter top, single taphole wash hand basin made of lustrous
vitreous china and white in colour. The basin to be complete
with chrome plated single tap basin mixer with hot and cold
watet, pop up waste and bottle trap. Prefered basin dimension
is 560x450mm. Basin to be as "Twyford" Model "Refresh"
or approved equivalent.

Polished Mirror

6mm thick polished mirror with decorated borders and
bevelled edges, size: 600mm x 450mm mounted on wall with
concealed steadfasts. Mirrors to mounted on foam back or an
appropriate impact absorption matetial of approved
specifications

Sub-total Carried Down to Next Page

P and D, COFFEE PLZA AFA/CP/1/3
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PROPOSED RENOVATION TO PLUMBING , INTERNAL DRAINAGE AND SANITARY INSTALLATIONS AT COFFEE PLAZA FOR AGRICULTURE AND FOOD
AUTHORITY - COFFEE DIRECTORATE.

Item

Description

Qty

Unit

Rate(Ksh.)

Amount (Ksh.)

Balance b/f from previous Page............. AFA/CP/1/3

Soap Dispenser
Stainless steel bright finish soap dispenser. Top filling lid and

press button dispenser Prefered dimension 220mm x 435mm
x 120mm. Dispenser to be as "Mediclinics AC0957C"

Hand Drier
Automtic sensor operated Hand dryer in white fire resistant
plastic finish. The dryer to have dimensions of 258mmm

x145mm and 138mm thick and a cover thickness of 3mm
thick. To be as "Mediclinics M04AC"

Utrinal Bowl

Ceramic urinal bowl complete with 40mm heavy duty
plastic bottle trap and 20mm diameter chrome-plated
osupply pipes fixed on the wall with chrom- plated
screws. Top entry for cisterns mounted directly above
urinals. Three urinal bowls shall be installed per cistern.
The fittings shall be as Twyfords or equal and approved.

Sub-total carried forward to next page

P and D, COFFEE PLZA AFA/CP/2/3
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PROPOSED RENOVATION TO PLUMBING , INTERNAL DRAINAGE AND SANITARY INSTALLATIONS AT COFFEE PLAZA FOR AGRICULTURE AND FOOD
AUTHORITY - COFFEE DIRECTORATE.

Item

Description

Qty

Unit

Rate(Ksh.)

Amount (Ksh.)

Balance b/f from previous Page.............. AFA/CP/2/3

Bill. No. 2. INTERNAL PLUMBING

Supply, deliver and install tubing and fittings as described and
shown on the drawings.Tenderers must allow for jointings,
couplings etc necessary for the proper and satisfactory functioning
of the system when pricing the following in PN 20 PPRC
conforming to the current European standards for PPR installations
and to the Engineer's approval, pipe jointing shall be by polyfusion
or use electric coupling Rates must
allow for all the Metal/plastic threaded adaptots where required for
the connection of sanitary fixtures, valves, sockets, sliding and fixed
joints, support raceways, isolating sheaths, elastic materials,
expansion arms and bends, crossovers etc

PPR Pipes
25mm diameter chrome-plated pipe for urinals

Bends/elbows

25mm -ditto-
25mm dia male/female threaded 90° bend

Flexible connectots

15mm diameter x 450mm long flexible connectors complete with
integral chrome plated angle valve as Cobra or equal and approved.

18

No

Total carried to Mechanical Works Summary Page

P and D, COFFEE PLZA AFA/CP/3/3

COPYRIGHT (C)
COQS/MoTIPWHUD



POPOSED RENOVATION TO PLUMBING, INTERNAL DRAINAGE AND SANITARY INSTALLATIONSAT COFFEE PLAZA FOR AGRICULTURE AND FOOD

AUTHORITY - COFFEE DIRECTORATE.

PROPOSED MECHANICAL WORKS AT COFFEE PLAZA

MECHANICAL WORKS SUMMARY PAGE

Item Description

Amount (Ksh.)

1 |Bill for Gents b/f from Page AFA/CP/3/1

2 |Bill for Ladies b/f from Page AFA/CP/3/2

3 |Bill for Executive b/f from Page AFA/CP/3/3

Total Mechanical Works Carried Forward to Grand Summary Page

P and D, COFFEE PLAZA AFA/CP/1/SM

COPYRIGHT (C)
COQS/MoTIPWHUD



ELECTRICAL WORKS



REQUIMENTS FOR ELECTRICAL INSTALLATION
Requirements for the electrical contractor:

1. Must possess current NCA registration certificate (NCA 4 and above) in electrical installation

2. Must possess current ERC license (ERC B and above)



ELECTRICAL WORKS

Iltem

Description

Qty

Unit

Rate Kshs

Cost Kshs

1.00

1.01

1.02

1.03

1.04

1.05

1.06

1.07

1.08

1.09

Supply, install, test and commission the following:

LIGHTING POINTS
Fire Exit Stair case
Lighting points wired in 3 x 1.5mm? PVC/SC CU cables drawn in 25
x 25 mm surface mounted HG/PVC trunking complete with all
necessary accessories but excluding switches for:-

ii) Two Way with intermidiate Switching

ii) Unswitched

10A, moulded plastic ivory white switch plates as MK or approved
equivalent as follows:-

ii) One gang two way

V) intermediate

Light Fittings

White Steel 5ft LED Batten With Opal Diffuser & Warm White
LEDs IP20 34W 3800Lm 230V fitting as Thorn Lighting
PP4000Z5F3K (96630957) PopPack LED

Compact LED emergency lighting bulkhead, non-maintained
operation. Electronic, fixed output control gear with 3 hour, manual
test, emergency lighting circuit. Body and cowl: white polycarbonate.
Diffuser: clear polycarbonate. IP65, IKO03, 0.9 power factor.
Complete with 6500K LED as Voyager Compact LED or Approved
Eauivalent

"Ditto" but for replacing existing faulty fittings

POWER DISTRIBUTION
SP Miniature circuit breakers for existing distribution board
ii) 10 ASP MCB

FIRE ALARM SYSTEM

Fire alarm control panel power points comprising wiring in 3 X
4.0mm?2 PVVC/SC CU cables drawn in 25 x 50 mm metal trunking
including all conduit accessories but excluding plates

Fire Alarm points comprising wiring in 1.5mm? heat resistant cables
drawn in 25 x 50mm PVC trunking

Supply and install weather proof call points as Menvier order code
FX203 complete with all accessories and as shown in the drawing

Addressable Photoelectric Smoke Detector as Menvier or Approved
Equivalent

12
12

10

12

12

12

147

130

No.
No.

No.
No.

No.

No.

No.

No.

No.

No.

No.

No.

Total carried to next Page

H/3




Total carried from Previous Page

1.10

1.11

112

1.13

1.14

1.15

1.16

1.17

Addressable Photoelectric Rate of Heat Detector as Menvier or
Approved Equivalent

Addressable Manual Fire Alarm 'Break Glass' call points as
MENVIER or approved equivalent.

Addressable Electronic Fire Alarm sounder complete with Red
Flashing beacon as MENVIER or approved equivalent.

Microprocessor based 4-Loop Addressable Fire Alarm control Panel
as Menvier or Approved Equivalent

Allow for the connecting up all circuits (including all interconnecting
accessories, glands, locknuts and 'P' clips) to the fire alarm panel to
existing fire alarm system

Self-contained single sided EXIT sign with 8W fluorescent lamp for
non-maintained emergency lighting for 3 hour duration as Thorn EF
X3 or approved eguivalent.

Allow for inspection and testing of fire alram system to engineer's
approval

Any other items necessary to complete the above installation as per
the system you propose to install. Please list the items, price and
include in your totals

a)

b)

c)

11

12

No.

No.

No.

No.

No.

No.

Item

Lot

Total carried to summary Page

H/4




SUMMARY PAGE

Item Description Cost Kshs
A SUB-TOTAL FOR ELECTRICAL WORKS B/F FROM BILL NO. 2 PAGE H/3
PROVISIONAL SUM FOR CONNECTION OF 10TH FLOOR
B TO EXISTING GENERATOR 300,000.00
C ALLOW FOR 4 SETS OF AS INSTALLED DRAWINGS
D TOTAL COST FOR ELECTRICAL INSTALLATION WORKS CARRIED

TO GRAND SUMMARY PAGE

H/5




CIVIL WORKS



PROPOSED CIVIL WORKS AROUND COFFEE PLAZA AND KAHAWA HOUSE FOR

AGRICULTURE AND FOOD AUTHORITY - COFFEE DIRECTORATE.

BILL NO.1- ROAD WORKS

ITEM
NO.

DESCRIPTION

UNIT]

QTY

RATE

AMOUNT

SHS

CTS

A

PAVING SLABS AROUND THE BUILDING

Clear the area around the building to remove any
dumped material/debris and cart away as directed.

Excavate to remove the existing surface material
around the building and cart away excavated
materials on site as directed.

Excavate area around the building and trim surfaces
above to achieve reduced levels and cart away
excavated materials to tips as directed. Depth n.e
0.30m.

Provide, lay & compact approved fill material in
layers not exceeding 300mm well watered & rolled
to Engineer's satisfaction

Treat surface of the formation with approved
persistent herbicide

Provide, lay and compact 150mm thick hardcore
filling

Provide, lay and joint 600x600x50mm precast
concrete paving slabs including 50mm thick sand
bed to M.O.P.W specifications.

Provide, lay and joint 125x250mm precast concrete
kerb including 100mm thick concrete bed and
haunch, mix 1:3:6, any necessary excavation,
formwork and disposal of surplus material.

Unblock the existing road gullies and cart away the
debris as instructed by the Engineer.

Unblock the existing storm water drain and cart
away the debris as instructed by the Engineer.

Allow a provision sums of Ksh One Hundred
Thousand (Kshs 100,000.00) for any additional civil
Engineering works to be used at the discretion of
the Engineer

SM

SM

CM

CM

SM

SM

SM

LM

NO

LM

SUM

213

213

65

65

213

213

213

142

15

142

TOTAL FOR CIVIL WORKS CARRIED TO
GRAND SUMMARY PAGE

AFA/CP/CIV 1




PROVISIONAL SUMS



PROPOSED EXTERNAL PAINTING; RENOVATION TO PLUMBING, INTERNAL DRAINAGE AND SANITARY INSTALLATIONS; ELECTRICAL AND
CIVIL WORKS TO COFFEE PLAZA ALONG HAILE SELASSIE AVENUE - NAIROBI.

ITEM

DESCRIPTION

QTY

UNIT]

RATE

AMOUNT

PROVISIONAL SUMS

Provide a sum of Kenya Shillings Five Hundred
Thousand (Kshs. 500,000.00) for main entrance
conversion and shifting including provision of bullet
proof glass to glazed areas, framed in aluminium ;
construction of a new ramp all to later details

Allow a Provisional Sum of Kenya Shillings One Million
(Kshs. 1,000,000.00) only for Contigencies

SUM

SUM

500,000.00

1,000,000.00

Total of Provisional Sums Carried to Grand Summary

1,500,000.00

BW,COFFEE PLAZA AFA/CP/PS/t

(€) COPYRIGHT
COS/MoTIPWHUD



GRAND SUMMARY



PROPOSED EXTERNAL PAINTING; RENOVATION TO PLUMBING, INTERNAL DRAINAGE AND SANITARY INSTALLATIONS; ELECTRICAL AND CIVIL
WORKS TO COFFEE PLAZA ALONG HAILE SELASSIE AVENUE - NAIROBI

GRAND SUMMARY

BILL NO.

DESCRIPTION

TENDERER'S AMOUNT
Kshs

OFFICIAL USE ONLY
Kshs

PRELIMINARIES

EXTERNAL PAINTING WORKS -

COFFEE PLAZA

PLUMBING AND DRAINAGE;
SANITARY INSTALLATIONS

WORK.

ELECTRICAL INSTALLATIONS

WORK

CIVIL WORKS

PROVISIONAL SUMS

TOTAL CARRIED TO FORM OF TENDER

ATNOUINE I WOTS... oot e e e e se e ee s se e se e ssess e seeseesseeseeeeeenes

Contractor's Signature and Stamp

Address

WIENIESS INAINIC.....oovooeee ettt s e st st s st s s et et s nanesassesas s enaren

SEIGIMATUTC......oooeeeeeeaiie e eeees st

Description

Address

BW,COFFEE PLAZA

AFA/CP/GS/1

(C) COPYRIGHT
COQS/MoTIPWHUD
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